DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 20.00% 14.29% 14.29%
3,500,000.00 4,200,000.00 700,000.00 4,000,000.00 500,000.00 4,000,000.00 500,000.00
2 CLEARING AND GRUBBING
33.1000 ACRE 1,500.0000 2,500.0000 66.67% 4,000.0000 166.67 % 3,000.0000 100.00 %
49,650.00 82,750.00  33,100.00 132,400.00  82,750.00 99,300.00  49,650.00
3 REMOVING DRAINAGE STRUCTURE
181.0000 EACH 160.0000 290.0000 81.25% 200.0000 25.00 % 210.0000 31.25%
28,960.00 52,490.00 23,530.00 36,200.00 7,240.00 38,010.00 9,050.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 116.92% 54.94% 85.93%
32,270.00 70,000.00  37,730.00 50,000.00  17,730.00 60,000.00  27,730.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13
L.S. _41.53% 20.97% _47.58%
124,000.00 72,500.00 -51,500.00 150,000.00  26,000.00 65,000.00 -59,000.00
6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15
L.S. _4.84% 20.97% 0.81%
124,000.00 118,000.00  -6,000.00 150,000.00  26,000.00 125,000.00 1,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16
L.S. 190.57% 88.68% 50.94 %
53,000.00 154,000.00 101,000.00 100,000.00  47,000.00 80,000.00  27,000.00
8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17
L.S. 29.00% 200.00 % 30.00%
50,000.00 64,500.00  14,500.00 150,000.00  100,000.00 65,000.00  15,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18
L.S. 422.00% 100.00 % 50.00 %
50,000.00 261,000.00 211,000.00 100,000.00  50,000.00 75,000.00  25,000.00
10 REMOVING CEMENT CONC. SIDEWALK
260.0000 S.Y. 4.0000 8.0000 100.00% 5.0000 25.00 % 4.6000 15.00 %
1,040.00 2,080.00 1,040.00 1,300.00 260.00 1,196.00 156.00
11 REMOVING CEMENT CONC. CURB
5750.0000 L.F. 3.0000 2.4000 -20.00% 2.0000 -33.33% 3.1000 3.33%
17,250.00 13,800.00 -3,450.00 11,500.00 -5,750.00 17,825.00 575.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER#
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
12 REMOVING CEMENT CONC. GUTTER
2680.0000 L.F. 3.0000 3.0000 0.00% 2.0000 -33.33% 3.6000 20.00%
8,040.00 8,040.00 0.00 5,360.00  -2,680.00 9,648.00 1,608.00
13 REMOVING ASPHALT CONC. PAVEMENT
27160.0000 S.Y. 2.0000 4.0000 100.00 % 4.0000 100.00 % 3.5000 75.00 %
54,320.00 108,640.00  54,320.00 108,640.00  54,320.00 95,060.00  40,740.00
14 REMOVING ASPHALT CONC. CURB
390.0000 L.F. 1.5000 3.0000 100.00% 1.0000 -33.33% 2.6000 73.33%
585.00 1,170.00 585.00 390.00 -195.00 1,014.00 429.00
15 REMOVING CONC. BARRIER
510.0000 L.F. 2.5000 4.5000 80.00 % 5.0000 100.00 % 12.2500 390.00%
1,275.00 2,295.00 1,020.00 2,550.00 1,275.00 6,247.50 4,972.50
16 REMOVING TRAFFIC CURB
130.0000 L.F. 2.0000 4.0000 100.00% 2.0000 0.00% 6.2500 212.50%
260.00 520.00 260.00 260.00 0.00 812.50 552.50
17 REMOVING BEAM GUARDRAIL
9390.0000 L.F. 2.0000 1.4500 _27.50% 3.0000 50.00 % 2.0000 0.00%
18,780.00 13,615.50  -5,164.50 28,170.00 9,390.00 18,780.00 0.00
18 REMOVING BEAM GUARDRAIL ANCHOR
37.0000 EACH 175.0000 150.0000 ~14.29% 200.0000 14.29% 160.0000 -8.57%
6,475.00 5,550.00 ~925.00 7.,400.00 925.00 5,920.00 -555.00
19 REMOVING PAINT STRIPE
95190.0000 L.F. 0.2500 0.3500 40.00% 0.5000 100.00 % 0.4100 64.00 %
23,797.50 33,316.50 9,519.00 47,595.00  23,797.50 39,027.90  15,230.40
20 REMOVING RAISED PAVEMENT MARKER
L.S. 102.38% 138.10% 185.71%
4,200.00 8,500.00 4,300.00 10,000.00 5,800.00 12,000.00 7,800.00
21 FORCE ACCOUNT REMOVING OBSTRUCTION
EST. 0.00% 0.00% 0.00%
74,000.00 74,000.00 74,000.00 74,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
géiéOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
22 REMOVING CHAIN LINK FENCE
10030.0000 L.F. 1.0000 1.2000 20.00% 2.0000 100.00 % 1.8000 80.00 %
10,030.00 12,036.00 2,006.00 20,060.00  10,030.00 18,054.00 8,024.00
GRADING
23 ROADWAY EXCAVATION INCL. HAUL
257080.0000 c.Y. 3.5000 5.5000 57.14% 6.7500 92.86 % 5.6000 60.00 %
899,780.00 1,413,940.00 514,160.00 1,735,290.00 835,510.00 1,439,648.00 539,868.00
24 SELECT BORROW INCL. HAUL
3675.0000 c.Y. 10.0000 8.0000 ~20.00% 6.0000 -40.00 % 5.6000 -44_.00%
36,750.00 29,400.00  -7,350.00 22,050.00 -14,700.00 20,580.00 -16,170.00
25 GRAVEL BORROW INCL. HAUL
11100.0000 c.Y. 7.5000 14.0000 86.67 % 19.0000 153.33% 17.6000 134.67 %
83,250.00 155,400.00  72,150.00 210,900.00 127,650.00 195,360.00 112,110.00
26 EMBANKMENT COMPACT ION
254160.0000 c.Y. 0.5000 0.8000 60.00 % 2.0000 300.00 % 1.6000 220.00%
127,080.00 203,328.00  76,248.00 508,320.00 381,240.00 406,656.00 279,576.00
27 FORCE ACCOUNT FINAL CONTOURS
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
28  POND EXCAVATION INCL. HAUL
19410.0000 c.Y. 4.0000 7.5000 87.50% 8.5000 112.50% 6.6000 65.00 %
77,640.00 145,575.00  67,935.00 164,985.00  87,345.00 128,106.00  50,466.00
29  GEOSYNTHETIC REINFORCED SLOPE
18690.0000 S.F. 5.0000 10.0000 100.00 % 8.0000 60.00 % 6.2500 25.00 %
93,450.00 186,900.00  93,450.00 149,520.00  56,070.00 116,812.50  23,362.50
DRAINAGE
30 CONCRETE INLET
63.0000 EACH 600.0000 775.0000 29.17% 600.0000 0.00% 525.0000 ~12.50%
37,800.00 48,825.00  11,025.00 37,800.00 0.00 33,075.00  -4,725.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EU;NT72$;DSEREE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
31 GRATE INLET TYPE 1 OR 2
8.0000 EACH 2,000.0000 1,650.0000 ~17.50% 1,100.0000 -45_00% 1,800.0000 -10.00%
16,000.00 13,200.00  -2,800.00 8,800.00  -7,200.00 14,400.00  -1,600.00
32 CEMENT CONC. GUTTER
310.0000 L.F. 8.0000 12.0000 50.00 % 15.0000 87.50% 12.2500 53.13%
2,480.00 3,720.00 1,240.00 4,650.00 2,170.00 3,797.50 1,317.50
33 HAND PLACED RIPRAP
285.0000 c.Y. 40.0000 35.0000 ~12.50% 100.0000 150.00 % 46.0000 15.00%
11,400.00 9,975.00  -1,425.00 28,500.00  17,100.00 13,110.00 1,710.00
34 LIGHT LOOSE RIPRAP
1278.0000 c.Y. 14.0000 26.0000 85.71% 30.0000 114.29% 42.0000 200.00 %
17,892.00 33,228.00  15,336.00 38,340.00  20,448.00 53,676.00  35,784.00
35 UNDERDRAIN PIPE 6 IN. DIAM.
34160.0000 L.F. 4.2500 8.0000 88.24 % 3.0000 -29.41% 7.0000 64.71%
145,180.00 273,280.00 128,100.00 102,480.00 -42,700.00 239,120.00  93,940.00
36 UNDERDRAIN PIPE 8 IN. DIAM.
660.0000 L.F. 6.0000 14.0000 133.33% 5.0000 -16.67% 8.2500 37.50%
3,960.00 9,240.00 5,280.00 3,300.00 -660.00 5,445.00 1,485.00
37 DRAIN PIPE 6 IN. DIAM.
1400.0000 L.F. 6.0000 12.0000 100.00% 5.0000 -16.67% 7.2500 20.83%
8,400.00 16,800.00 8,400.00 7,000.00  -1,400.00 10,150.00 1,750.00
38 DRAIN PIPE 8 IN. DIAM.
984.0000 L.F. 10.0000 12.0000 20.00% 9.0000 -10.00% 10.5000 5.00%
9,840.00 11,808.00 1,968.00 8,856.00 -984.00 10,332.00 492.00
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1102.0000 L.F. 20.0000 22.0000 10.00% 16.0000 -20.00% 16.0000 ~20.00%
22,040.00 24,244.00 2,204.00 17,632.00  -4,408.00 17,632.00  -4,408.00
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.
255.0000 L.F. 70.0000 60.0000 ~14.29% 100.0000 42 .86 % 100.0000 42.86%
17,850.00 15,300.00  -2,550.00 25,500.00 7,650.00 25,500.00 7,650.00
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION
185.0000 EACH 30.0000 250.0000 733.33% 300.0000 900.00 % 425.0000 1,316.67%
5,550.00 46,250.00  40,700.00 55,500.00  49,950.00 78,625.00  73,075.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
42  CHECK VALVE 18 IN. DIAM.
1.0000 EACH 3,600.0000 5,750.0000 59.72% 3,500.0000 ~2.78% 6,600.0000 83.33%
3,600.00 5,750.00 2,150.00 3,500.00 -100.00 6,600.00 3,000.00
43 TRENCH DRAIN
297.0000 L.F. 40.0000 55.0000 37.50% 50.0000 25.00 % 18.0000 -55.00%
11,880.00 16,335.00 4,455.00 14,850.00 2,970.00 5,346.00 -6,534.00
STORM SEWER
44 CATCH BASIN TYPE 1L
17.0000 EACH 825.0000 875.0000 6.06 % 700.0000 -15.15% 1,200.0000 45.45Y%
14,025.00 14,875.00 850.00 11,900.00  -2,125.00 20,400.00 6,375.00
45 CATCH BASIN TYPE 1
116.0000 EACH 650.0000 775.0000 19.23% 800.0000 23.08% 675.0000 3.85%
75,400.00 89,900.00  14,500.00 92,800.00  17,400.00 78,300.00 2,900.00
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.
1.0000 EACH 2,500.0000 4,500.0000 80.00 % 4,000.0000 60.00 % 4,100.0000 64.00 %
2,500.00 4,500.00 2,000.00 4,000.00 1,500.00 4,100.00 1,600.00
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P
1.0000 EACH 1,000.0000 875.0000 ~12.50% 2,000.0000 100.00 % 2,200.0000 120.00 %
1,000.00 875.00 ~125.00 2,000.00 1,000.00 2,200.00 1,200.00
48 CATCH BASIN TYPE 2 48 IN. DIAM.
83.0000 EACH 1,300.0000 1,585.0000 21.92% 2,000.0000 53.85% 1,250.0000 ~3.85%
107,900.00 131,555.00  23,655.00 166,000.00  58,100.00 103,750.00  -4,150.00
49 CATCH BASIN TYPE 2 54 IN. DIAM.
18.0000 EACH 1,700.0000 2,400.0000 41.18% 2,500.0000 47 .06 % 3,300.0000 94.12%
30,600.00 43,200.00  12,600.00 45,000.00  14,400.00 59,400.00  28,800.00
50 CATCH BASIN TYPE 2 72 IN. DIAM.
2.0000 EACH 2,400.0000 4,500.0000 87.50% 4,000.0000 66.67 % 5,100.0000 112.50%
4,800.00 9,000.00 4,200.00 8,000.00 3,200.00 10,200.00 5,400.00
51 TESTING STORM SEWER PIPE
35350.0000 L.F. 1.0000 1.5000 50.00 % 1.0000 0.00% 1.1000 10.00%
35,350.00 53,025.00  17,675.00 35,350.00 0.00 38,885.00 3,535.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.
70.0000 L.F. 13.0000 26.0000 100.00% 20.0000 53.85% 21.0000 61.54%
910.00 1,820.00 910.00 1,400.00 490.00 1,470.00 560.00
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
17795.0000 L.F. 16.0000 26.0000 62.50 % 18.0000 12.50% 17.0000 6.25%
284,720.00 462,670.00 177,950.00 320,310.00  35,590.00 302,515.00  17,795.00
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.
1843.0000 L.F. 18.0000 30.0000 66.67 % 20.0000 11.11% 18.0000 0.00%
33,174.00 55,290.00  22,116.00 36,860.00 3,686.00 33,174.00 0.00
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.
5569.0000 L.F. 20.0000 32.0000 60.00 % 20.0000 0.00% 21.0000 5.00%
111,380.00 178,208.00  66,828.00 111,380.00 0.00 116,949.00 5,569.00
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.
1370.0000 L.F. 22.0000 36.0000 63.64% 25.0000 13.64% 23.0000 4.55%
30,140.00 49,320.00  19,180.00 34,250.00 4,110.00 31,510.00 1,370.00
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.
2435.0000 L.F. 25.0000 40.0000 60.00 % 35.0000 40.00 % 32.0000 28.00 %
60,875.00 97,400.00  36,525.00 85,225.00  24,350.00 77,920.00  17,045.00
58 CL. Il REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
175.0000 L.F. 27.0000 30.0000 11.11% 30.0000 11.11% 30.0000 11.11%
4,725.00 5,250.00 525.00 5,250.00 525.00 5,250.00 525.00
59 CL. Il REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
2267.0000 L.F. 40.0000 440000 10.00% 50.0000 25.00 % 50.0000 25.00 %
90,680.00 99,748.00 9,068.00 113,350.00  22,670.00 113,350.00  22,670.00
60 CL. Il REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.
14550000 L.F. 50.0000 50.0000 0.00% 60.0000 20.00% 53.0000 6.00%
72,750.00 72,750.00 0.00 87,300.00  14,550.00 77,115.00 4,365.00
61 CL. 11 REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.
411.0000 L.F. 75.0000 80.0000 6.67% 110.0000 46.67 % 100.0000 33.33%
30,825.00 32,880.00 2,055.00 45,210.00  14,385.00 41,100.00  10,275.00
62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1218.0000 L.F. 28.0000 35.0000 25.00% 15.0000 -46.43% 240000 ~14.29%
34,104.00 42,630.00 8,526.00 18,270.00 -15,834.00 29,232.00  -4,872.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
géiéOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.
316.0000 L.F. 50.0000 48.0000 ~4.00% 40.0000 -20.00% 60.0000 20.00%
15,800.00 15,168.00 -632.00 12,640.00  -3,160.00 18,960.00 3,160.00
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
15.0000 L.F. 60.0000 110.0000 83.33% 60.0000 0.00% 40.0000 -33.33%
900.00 1,650.00 750.00 900.00 0.00 600.00 -300.00
SANITARY SEWER
65 TESTING SEWER PIPE
4440000 L.F. 1.5000 2.0000 33.33% 10.0000 566.67 % 1.1000 -26.67%
666.00 888.00 222.00 4,440.00 3,774.00 488.40 ~177.60
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.
444 .0000 L.F. 35.0000 135.0000 285.71% 40.0000 14.29% 46.0000 31.43%
15,540.00 59,940.00  44,400.00 17,760.00 2,220.00 20,424.00 4,884.00
WATER LINES
67 BLOWOFF ASSEMBLY
2.0000 EACH 800.0000 1,200.0000 50.00 % 1,500.0000 87.50% 1,600.0000 100.00 %
1,600.00 2,400.00 800.00 3,000.00 1,400.00 3,200.00 1,600.00
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
250.0000 L.F. 50.0000 45.0000 ~10.00% 50.0000 0.00% 420000 -16.00%
12,500.00 11,250.00  -1,250.00 12,500.00 0.00 10,500.00  -2,000.00
STRUCTURE
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL
28450.0000 c.Y. 9.0000 18.0000 100.00 % 25.0000 177.78% 9.0000 0.00%
256,050.00 512,100.00 256,050.00 711,250.00  455,200.00 256,050.00 0.00
70 SHORING OR EXTRA EXCAVATION CL. A
L.S. 48.64% 167.55% 152.69 %
336,379.50 500,000.00 163,620.50 900,000.00 563,620.50 850,000.00 513,620.50



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
71 GRAVEL BACKFILL FOR WALL
13700.0000 c.Y. 8.0000 24.0000 200.00% 19.0000 137.50% 16.5000 106.25%
109,600.00 328,800.00 219,200.00 260,300.00 150,700.00 226,050.00 116,450.00
72 FURNISHING AND DRIVING CONCRETE TEST PILE
6.0000 EACH 4,000.0000 10,000.0000 150.00 % 5,000.0000 25.00 % 5,000.0000 25.00%
24,000.00 60,000.00  36,000.00 30,000.00 6,000.00 30,000.00 6,000.00
73 FURNISHING CONC. PILING 12 IN. DIAM.
2500.0000 L.F. 30.0000 25.0000 _16.67% 30.0000 0.00% 40.0000 33.33%
75,000.00 62,500.00 -12,500.00 75,000.00 0.00 100,000.00  25,000.00
74  FURNISHING CONC. PILING 24 IN. DIAM.
10400.0000 L.F. 30.0000 46.0000 53.33% 40.0000 33.33% 62.0000 106.67 %
312,000.00 478,400.00 166,400.00 416,000.00  104,000.00 644,800.00 332,800.00
75 DRIVING CONC. PILE 12 IN. DIAM.
71.0000 EACH 500.0000 1,000.0000 100.00% 1,000.0000 100.00 % 500.0000 0.00%
35,500.00 71,000.00  35,500.00 71,000.00  35,500.00 35,500.00 0.00
76 DRIVING CONC. PILE 24 IN. DIAM.
220.0000 EACH 500.0000 1,200.0000 140.00 % 2,000.0000 300.00 % 750.0000 50.00 %
110,000.00 264,000.00 154,000.00 440,000.00  330,000.00 165,000.00  55,000.00
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
2090.0000 LB. 1.0000 1.0000 0.00% 1.0000 0.00% 0.6000 ~40.00%
2,090.00 2,090.00 0.00 2,090.00 0.00 1,254.00 -836.00
78 ST. REINF. BAR FOR BRIDGE
1080710.0000 LB. 0.4500 0.4000 ~11.11% 0.6000 33.33% 0.4000 ~11.11%
486,319.50 432,284.00 -54,035.50 648,426.00 162,106.50 432,284.00 -54,035.50
79 ST. REINF. BAR FOR RETAINING WALL
328790.0000 LB. 0.4500 0.4000 ~11.11% 0.6000 33.33% 0.4000 ~11.11%
147,955.50 131,516.00 -16,439.50 197,274.00  49,318.50 131,516.00 -16,439.50
80 ST. REINF. BAR FOR SHAFT
226050.0000 LB. 0.4500 0.4000 ~11.11% 0.6000 33.33% 0.4000 ~11.11%
101,722.50 90,420.00 -11,302.50 135,630.00  33,907.50 90,420.00 -11,302.50
81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1IN
135000.0000 LB. 0.4500 0.4000 ~11.11% 0.6000 33.33% 0.4000 ~11.11%
60,750.00 54,000.00  -6,750.00 81,000.00  20,250.00 54,000.00 -6,750.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EU;NT72$;DSEREE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N
62000.0000 LB. 0.4500 0.4000 ~11.11% 0.6000 33.33% 0.4000 ~11.11%
27,900.00 24,800.00  -3,100.00 37,200.00 9,300.00 24,800.00  -3,100.00
83 CONC. CLASS 4000 FOR RETAINING WALL
48986000 c.Y. 350.0000 300.0000 ~14.29% 300.0000 -14.29% 375.0000 7.14%
1,714,510.00 1,469,580.00 -244,930.00 1,469,580.00 -244,930.00 1,836,975.00 122,465.00
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N
1820.0000 c.Y. 350.0000 400.0000 14.29% 300.0000 -14.29% 500.0000 42 .86 %
637,000.00 728,000.00  91,000.00 546,000.00 -91,000.00 910,000.00 273,000.00
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N
830.0000 c.Y. 350.0000 600.0000 71.43% 300.0000 -14.29% 500.0000 42.86%
290,500.00 498,000.00 207,500.00 249,000.00 -41,500.00 415,000.00 124,500.00
86 CONC. CLASS 4000 FOR BRIDGE
5742.0000 c.Y. 350.0000 300.0000 ~14.29% 300.0000 -14.29% 350.0000 0.00%
2,009,700.00 1,722,600.00 -287,100.00 1,722,600.00 -287,100.00 2,009,700.00 0.00
87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-7.00 -7.00 -7.00 ~7.00
88 FABRIC PAD BEARING - SUPERSTR.
56.0000 EACH 1,000.0000 1,500.0000 50.00 % 2,000.0000 100.00 % 1,500.0000 50.00 %
56,000.00 84,000.00  28,000.00 112,000.00  56,000.00 84,000.00  28,000.00
89 ROCKER BEARING - SUPERSTR.
8.0000 EACH 5,000.0000 10,000.0000 100.00 % 10,000.0000 100.00 % 6,500.0000 30.00%
40,000.00 80,000.00  40,000.00 80,000.00  40,000.00 52,000.00  12,000.00
90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 63.04% -18.48% 63.04%
920,000.00 1,500,000.00 580,000.00 750,000.00 -170,000.00 1,500,000.00 580,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15
L.S. 0.48% -11.58% 40.68%
1,244 ,000.00 1,250,000.00 6,000.00 1,100,000.00 -144,000.00 1,750,000.00 506,000.00
92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17
L.S. 7.82% 34.77% 14.56 %
371,000.00 400,000.00  29,000.00 500,000.00 129,000.00 425,000.00  54,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
Y I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
93 SUPERSTRUCTURE DT LINE U"XING
L.S. 16.28% -6.98% ~18.60%
215,000.00 250,000.00  35,000.00 200,000.00 -15,000.00 175,000.00 -40,000.00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S. _28.71% -32.67% _48.54%
2,525,000.00 1,800,000.00 -725,000.00 1,700,000.00 -825,000.00 1,299,250.00 1,225,750.00
95 ROADWAY DECK CCRR U"XING BRIDGE NO. 5/16
L.S. 0.00% 150.00 % 12.50%
200,000.00 200,000.00 0.00 500,000.00 300,000.00 225,000.00  25,000.00
96 TRAFFIC BARRIER
8318.0000 L.F. 65.0000 30.0000 -53.85Y% 45.0000 -30.77% 50.0000 _23.08%
540,670.00 249,540.00 -291,130.00 374,310.00 -166,360.00 415,900.00 -124,770.00
97  CABLE RAIL FOR WALL 14S
167.0000 L.F. 35.0000 20.0000 ~42.86% 50.0000 42.86% 65.0000 85.71%
5,845.00 3,340.00 -2,505.00 8,350.00 2,505.00 10,855.00 5,010.00
98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. —64.71% -52.94% ~70.59%
34,000.00 12,000.00 -22,000.00 16,000.00 -18,000.00 10,000.00 -24,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE
L.S. ~26.93% -6.05% -6.05%
958,000.00 700,000.00 -258,000.00 900,000.00 -58,000.00 900,000.00 -58,000.00
100  TUNNEL WATERPROOFING
422.0000 S.Y. 100.0000 20.0000 -80.00% 25.0000 -75.00% 25.0000 ~75.00%
42,200.00 8,440.00 -33,760.00 10,550.00 -31,650.00 10,550.00 -31,650.00
101  FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT
8.0000 L.F. 500.0000 250.0000 -50.00% 300.0000 -40.00% 300.0000 ~40.00%
4,000.00 2,000.00 -2,000.00 2,400.00  -1,600.00 2,400.00  -1,600.00
102  PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT
1.0000 EACH 2,000.0000 2,000.0000 0.00% 2,000.0000 0.00% 1,000.0000 -50.00%
2,000.00 2,000.00 0.00 2,000.00 0.00 1,000.00  -1,000.00
103  SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. -90.00% 0.00% 0.00%
5,000.00 500.00  -4,500.00 5,000.00 0.00 5,000.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy "SR 005 LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
905304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
104  MASONARY RETAINING WALL
76.0000 S.F. 30.0000 30.0000 0.00% 10.0000 -66.67% 12.5000 _58.33Y%
2,280.00 2,280.00 0.00 760.00  -1,520.00 950.00  -1,330.00
105 DT LINE TUNNEL
L.S. _42.31% -42.31% 15.38%
260,000.00 150,000.00 -110,000.00 150,000.00 -110,000.00 300,000.00  40,000.00
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL
1158.0000 c.Y. 250.0000 150.0000 ~40.00% 200.0000 -20.00% 115.0000 -54.00%
289,500.00 173,700.00 -115,800.00 231,600.00 -57,900.00 133,170.00 -156,330.00
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT
56.0000 L.F. 500.0000 300.0000 -40.00% 350.0000 -30.00% 400.0000 ~20.00%
28,000.00 16,800.00 -11,200.00 19,600.00  -8,400.00 22,400.00  -5,600.00
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT
4.0000 EACH 2,000.0000 2,000.0000 0.00% 1,500.0000 -25.00% 500.0000 ~75.00%
8,000.00 8,000.00 0.00 6,000.00  -2,000.00 2,000.00  -6,000.00
109  SHORING OR EXTRA EXCAVATION CL. A FOR 10 DIAM. SH
L.S. ~96.00% 60.00 % ~60.00%
12,500.00 500.00 -12,000.00 20,000.00 7.,500.00 5,000.00  -7,500.00
110  FURNISH AND PLACE TEMP. STEEL CASING FOR 9FT. DIAM
35.0000 L.F. 1,000.0000 500.0000 -50.00% 1,000.0000 0.00% 1,000.0000 0.00%
35,000.00 17,500.00 -17,500.00 35,000.00 0.00 35,000.00 0.00
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
24.0000 L.F. 500.0000 275.0000 -45.00% 280.0000 -44_.00% 360.0000 _28.00%
12,000.00 6,600.00  -5,400.00 6,720.00  -5,280.00 8,640.00  -3,360.00
112 PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
2.0000 EACH 2,000.0000 2,000.0000 0.00% 1,500.0000 -25.00% 500.0000 ~75.00%
4,000.00 4,000.00 0.00 3,000.00  -1,000.00 1,000.00  -3,000.00
113 SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. -90.00% 100.00 % 0.00%
5,000.00 500.00  -4,500.00 10,000.00 5,000.00 5,000.00 0.00
114  CONCRETE CLASS 4000P FOR SHAFT
1075.0000 c.Y. 200.0000 200.0000 0.00% 170.0000 -15.00% 200.0000 0.00%
215,000.00 215,000.00 0.00 182,750.00 -32,250.00 215,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
115 CSL ACCESS TUBE
3840.0000 L.F. 2.5000 1.0000 ~60.00% 3.0000 20.00% 2.0000 ~20.00%
9,600.00 3,840.00 -5,760.00 11,520.00 1,920.00 7,680.00  -1,920.00
116  STAGE I SHOTCRETE FOR WALL 14
2341.0000 S.F. 10.0000 14.0000 40.00% 13.0000 30.00% 10.0000 0.00%
23,410.00 32,774.00 9,364.00 30,433.00 7,023.00 23,410.00 0.00
117  FINAL SHOTCRETE FACING FOR WALL 14
2973.0000 S.F. 15.0000 16.0000 6.67% 13.0000 -13.33% 15.0000 0.00%
44,595 .00 47,568.00 2,973.00 38,649.00  -5,946.00 44,595 .00 0.00
118  PREFABRICATED DRAINAGE MATERIAL
64.0000 S.Y. 10.0000 30.0000 200.00% 10.0000 0.00% 30.0000 200.00 %
640.00 1,920.00 1,280.00 640.00 0.00 1,920.00 1,280.00
SURFACING
119 SHOULDER BALLAST
955.0000 TON 12.5000 13.0000 4.00% 15.0000 20.00% 11.3000 ~9.60%
11,937.50 12,415.00 477.50 14,325.00 2,387.50 10,791.50  -1,146.00
120 CRUSHED SURFACING BASE COURSE
92790.0000 TON 8.5000 11.5000 35.29% 12.0000 41.18% 12.5000 47.06%
788,715.00 1,067,085.00 278,370.00 1,113,480.00 324,765.00 1,159,875.00 371,160.00
LIQUID ASPHALT
121 ASPHALT FOR TACK COAT
63.1000 TON 235.0000 500.0000 112.77% 450.0000 91.49% 510.0000 117.02%
14,828.50 31,550.00  16,721.50 28,395.00  13,566.50 32,181.00  17,352.50
122 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
36,300.00 36,300.00 36,300.00 36,300.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT TREATED BASE
123 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
CEMENT CONCRETE PAVEMENT
124 CEMENT CONC. APPROACH 3 DAY
656.0000 S.Y. 30.0000 31.5000 5.00% 40.0000 33.33% 31.6500 5.50%
19,680.00 20,664.00 984.00 26,240.00 6,560.00 20,762.40 1,082.40
125 BRIDGE APPROACH SLAB
1051.0000 S.Y. 140.0000 110.0000 _21.43% 100.0000 -28.57% 150.0000 7.14%
147,140.00 115,610.00 -31,530.00 105,100.00 -42,040.00 157,650.00  10,510.00
126  CONCRETE SLAB REPAIR
200.0000 S.Y. 100.0000 20.0000 ~80.00% 100.0000 0.00% 50.0000 -50.00%
20,000.00 4,000.00 -16,000.00 20,000.00 0.00 10,000.00 -10,000.00
127  PLANING CEMENT CONC. PAVEMENT
903.0000 S.Y. 10.0000 5.0000 -50.00% 4.0000 -60.00% 8.2500 -17.50%
9,030.00 4,515.00 -4,515.00 3,612.00  -5,418.00 7,449.75  -1,580.25
128  IMPRINTED CONCRETE
1553.0000 S.Y. 36.0000 30.0000 _16.67% 50.0000 38.89% 6.5000 -81.94%
55,908.00 46,590.00  -9,318.00 77.650.00  21,742.00 10,094.50 -45,813.50
ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING
EST. 0.00% 0.00% 0.00%
32,570.00 32,570.00 32,570.00 32,570.00
130 PLANING BITUMINOUS PAVEMENT
17090.0000 S.Y. 4.0000 2.0000 -50.00% 3.0000 -25.00% 4.3000 7.50%
68,360.00 34,180.00 -34,180.00 51,270.00 -17,090.00 73,487.00 5,127.00
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
1339.0000 TON 28.0000 37.5000 33.93% 440000 57.14% 37.6500 34.46 %
37,492.00 50,212.50  12,720.50 58,916.00  21,424.00 50,413.35  12,921.35



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
géiéOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
132 ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22
103470000 TON 28.0000 28.0000 0.00% 30.0000 7.14% 30.2500 8.04 %
289,716.00 289,716.00 0.00 310,410.00  20,694.00 312,996.75  23,280.75
133 ASPHALT CONC. PAVEMENT CL. A PG 58-22
3219.0000 TON 29.0000 33.0000 13.79% 35.0000 20.69% 35.5000 22.41%
93,351.00 106,227.00  12,876.00 112,665.00  19,314.00 114,274.50  20,923.50
134 ASPHALT CONC. PAVEMENT CL. A PG 70-22
66473.0000 TON 30.0000 32.0000 6.67% 34.0000 13.33% 34.5000 15.00%
1,994,190.00 2,127,136.00 132,946.00 2,260,082.00 265,892.00 2,293,318.50 299,128.50
135 ASPHALT CONC. PAVEMENT CL. E PG 58-22
89874 .0000 TON 27.0000 27.0000 0.00% 29.0000 7.41% 29.5000 9.26%
2,426,598.00 2,426,598.00 0.00 2,606,346.00 179,748.00 2,651,283.00 224,685.00
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
108,930.00 108,930.00 108,930.00 108,930.00
137 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
59,120.00 59,120.00 59,120.00 53,120.00
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE
1.9000 MI . 1,750.0000 5,000.0000 185.71% 15,000.0000 757.14% 1,500.0000 ~14.29%
3,325.00 9,500.00 6,175.00 28,500.00  25,175.00 2,850.00 -475.00
139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00% 0.00% 0.00%
31,460.00 31,460.00 31,460.00 31,460.00
IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM
L.S. 3.12% 71.87% 11.71%
58,185.00 60,000.00 1,815.00 100,000.00  41,815.00 65,000.00 6,815.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
905304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT i VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
141 TOPSOIL TYPE B
34800.0000 c.Y. 7.0000 5.6000 -20.00% 6.2500 -10.71% 6.5000 ~7.14%
243,600.00 194,880.00 -48,720.00 217,500.00 -26,100.00 226,200.00 -17,400.00
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A
25.1000 ACRE 1,200.0000 1,250.0000 4.17% 1,000.0000 -16.67% 1,300.0000 8.33%
30,120.00 31,375.00 1,255.00 25,100.00  -5,020.00 32,630.00 2,510.00
143 SEEDING & FERTILIZING - SEED MIX B
0.6000 ACRE 8,000.0000 3,900.0000 _51.25% 1,000.0000 -87.50% 6,500.0000 _18.75%
4,800.00 2,340.00  -2,460.00 600.00  -4,200.00 3,900.00 -900.00
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C
2.6000 ACRE 2,000.0000 1,450.0000 -27.50% 1,000.0000 -50.00% 1,500.0000 _25.00%
5,200.00 3,770.00  -1,430.00 2,600.00  -2,600.00 3,900.00  -1,300.00
145 EROSION CONTROL BLANKET
210.0000 S.Y. 4.0000 4.0000 0.00% 10.0000 150.00 % 4.0000 0.00%
840.00 840.00 0.00 2,100.00 1,260.00 840.00 0.00
146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00% 0.00%
170,930.00 170,930.00 170,930.00 170,930.00
147 SOIL AMENDMENT
1100.0000 c.Y. 25.0000 24.0000 ~4.00% 25.0000 0.00% 20.0000 -20.00%
27,500.00 26,400.00  -1,100.00 27,500.00 0.00 22,000.00  -5,500.00
148 NOXIOUS WEED CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
149 SOD INSTALLATION
5000.0000 S.Y. 6.2500 3.2400 _48.16% 5.0000 -20.00% 3.2500 —48.00%
31,250.00 16,200.00 -15,050.00 25,000.00  -6,250.00 16,250.00 -15,000.00
150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE
L.S. 2.74% -17.81% _17.81%
14,600.00 15,000.00 400.00 12,000.00  -2,600.00 12,000.00  -2,600.00

151  FABRIC LIFT STRUCTURE
1300.0000 L.F. 21.0000 20.0000 -4.76% 30.0000 42.86% 5.0000 -76.19%
27,300.00 26,000.00 -1,300.00 39,000.00 11,700.00 6,500.00 -20,800.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y "SR 005 LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
152  BARK MULCH
14.5000 ACRE 15,500.0000 8,000.0000 _48.39% 250.0000 -98.39% 8,100.0000 —47.74%
224,750.00 116,000.00 -108,750.00 3,625.00 -221,125.00 117,450.00 -107,300.00
153  HABITAT STRUCTURE
22.0000 EACH 1,000.0000 100.0000 ~90.00% 1,200.0000 20.00% 1,300.0000 30.00%
22,000.00 2,200.00 -19,800.00 26,400.00 4,400.00 28,600.00 6,600.00
154  ROADSIDE PLANTING
L.S. —72.47% -73.53% ~70.89%
188,919.00 52,000.00 -136,919.00 50,000.00 -138,919.00 55,000.00 -133,919.00
TRAFFIC
155 CEMENT CONC. BARRIER CURB
11130.0000 L.F. 6.0000 6.0000 0.00% 7.0000 16.67 % 6.2500 4.17%
66,780.00 66,780.00 0.00 77,910.00  11,130.00 69,562.50 2,782.50
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
23930.0000 L.F. 8.0000 6.0000 ~25.00% 7.0000 -12.50% 6.2500 -21.88%
191,440.00 143,580.00 -47,860.00 167,510.00 -23,930.00 149,562.50 -41,877.50
157 EXTRUDED CURB
3870.0000 L.F. 2.0000 5.0000 150.00 % 5.0000 150.00 % 5.2500 162.50%
7,740.00 19,350.00  11,610.00 19,350.00  11,610.00 20,317.50  12,577.50
158 TYPE C PRECAST TRAFFIC CURB
220.0000 L.F. 12.0000 18.0000 50.00 % 18.0000 50.00 % 18.2500 52.08%
2,640.00 3,960.00 1,320.00 3,960.00 1,320.00 4,015.00 1,375.00
159 BEAM GUARDRAIL TYPE 1
926.0000 L.F. 10.0000 12.0000 20.00% 12.0000 20.00% 12.3500 23.50%
9,260.00 11,112.00 1,852.00 11,112.00 1,852.00 11,436.10 2,176.10
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
8.0000 EACH 900.0000 1,250.0000 38.89% 1,250.0000 38.89% 1,300.0000 44 .44 %
7,200.00 10,000.00 2,800.00 10,000.00 2,800.00 10, 400.00 3,200.00
161 BEAM GUARDRAIL SRT TERMINAL
4.0000 EACH 1,900.0000 1,850.0000 _2.63% 2,000.0000 5.26% 1,900.0000 0.00%
7,600.00 7,400.00 ~200.00 8,000.00 400.00 7,600.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
162 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 500.0000 42.86% 500.0000 42.86% 475.0000 35.71%
1,400.00 2,000.00 600.00 2,000.00 600.00 1,900.00 500.00
163 PRECAST CONC. BARRIER TYPE TYPE 4
872.0000 L.F. 16.0000 22.5000 40.63% 22.0000 37.50% 22.6500 41.56%
13,952.00 19,620.00 5,668.00 19,184.00 5,232.00 19,750.80 5,798.80
164 SINGLE SLOPE CONC. BARRIER
6011.0000 L.F. 57.0000 41.0000 _28.07% 45.0000 -21.05% 50.0000 ~12.28%
342,627.00 246,451.00 -96,176.00 270,495.00 -72,132.00 300,550.00 -42,077.00
165 CAST-IN-PLACE CONC. BARRIER
3550.0000 L.F. 80.0000 80.0000 0.00% 80.0000 0.00% 100.0000 25.00 %
284,000.00 284,000.00 0.00 284,000.00 0.00 355,000.00  71,000.00
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
22.0000 EACH 2,000.0000 2,500.0000 25.00% 2,500.0000 25.00 % 3,000.0000 50.00 %
44,000.00 55,000.00  11,000.00 55,000.00  11,000.00 66,000.00  22,000.00
167 TEMPORARY CONC. BARRIER
29722 .0000 L.F. 13.0000 12.0000 ~7.69% 13.0000 0.00% 12.2500 -5.77%
386,386.00 356,664.00 -29,722.00 386,386.00 0.00 364,094.50 -22,291.50
168 CONC. BARRIER BERM TYPE 1
9.0000 EACH 500.0000 900.0000 80.00 % 500.0000 0.00% 500.0000 0.00%
4,500.00 8,100.00 3,600.00 4,500.00 0.00 4,500.00 0.00
169  TEMPORARY CONC. BARRIER BERM
9.0000 EACH 500.0000 1,300.0000 160.00 % 500.0000 0.00% 500.0000 0.00%
4,500.00 11,700.00 7,200.00 4,500.00 0.00 4,500.00 0.00
170 RESETTING CONC. BARRIER
59500.0000 L.F. 4.0000 3.0000 _25.00% 4.0000 0.00% 3.9000 ~2.50%
238,000.00 178,500.00 -59,500.00 238,000.00 0.00 232,050.00  -5,950.00
171 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,200.0000 2,200.0000 0.00% 2,500.0000 13.64% 2,500.0000 13.64%
6,600.00 6,600.00 0.00 7.,500.00 900.00 7,500.00 900.00
172 PERMANENT IMPACT ATTENUATOR MODIFICATION
2.0000 EACH 10,000.0000 14,000.0000 40.00% 14,000.0000 40.00% 14,000.0000 40.00%
20,000.00 28,000.00 8,000.00 28,000.00 8,000.00 28,000.00 8,000.00
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TRAFFIC
173 PERMANENT IMPACT ATTENUATOR
4.0000 EACH 18,000.0000 28,000.0000 55.56 % 28,000.0000 55.56 % 28,000.0000 55.56 %
72,000.00 112,000.00  40,000.00 112,000.00  40,000.00 112,000.00  40,000.00
174 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
175 RESETTING IMPACT ATTENUATOR
5.0000 EACH 1,000.0000 700.0000 -30.00% 700.0000 -30.00% 750.0000 -25.00%
5,000.00 3,500.00  -1,500.00 3,500.00  -1,500.00 3,750.00  -1,250.00
176 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,000.0000 30,000.0000 500.00 % 10,000.0000 100.00 % 10,500.0000 110.00%
5,000.00 30,000.00  25,000.00 10,000.00 5,000.00 10,500.00 5,500.00
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
2000.0000 HR 14.0000 33.0000 135.71% 40.0000 185.71% 39.0000 178.57%
28,000.00 66,000.00  38,000.00 80,000.00  52,000.00 78,000.00  50,000.00
178 FLEXIBLE GUIDE POST
414.0000 EACH 20.0000 21.0000 5.00% 20.0000 0.00% 22.0000 10.00%
8,280.00 8,694.00 414.00 8,280.00 0.00 9,108.00 828.00
179 PAINT STRIPE
92000.0000 L.F. 0.1000 0.1500 50.00 % 0.1500 50.00 % 0.1100 10.00%
9,200.00 13,800.00 4,600.00 13,800.00 4,600.00 10,120.00 920.00
180 PLASTIC STRIPE
4180.0000 L.F. 1.0000 1.0000 0.00% 1.0000 0.00% 1.0500 5.00%
4,180.00 4,180.00 0.00 4,180.00 0.00 4,389.00 209.00
181 PLASTIC GORE STRIPE
22530.0000 L.F. 1.0000 1.5000 50.00 % 2.0000 100.00 % 2.1000 110.00%
22,530.00 33,795.00  11,265.00 45,060.00  22,530.00 47,313.00  24,783.00
182 PLASTIC CROSSWALK STRIPE
3320.0000 S.F. 3.0000 2.5000 -16.67% 2.5000 -16.67% 3.1000 3.33%
9,960.00 8,300.00  -1,660.00 8,300.00  -1,660.00 10,292.00 332.00
183 PLASTIC STOP BAR
790.0000 L.F. 3.5000 6.0000 71.43% 6.0000 71.43% 5.1000 45.71%
2,765.00 4,740.00 1,975.00 4,740.00 1,975.00 4,029.00 1,264.00
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TRAFFIC
184 PLASTIC TRAFFIC ARROW
51.0000 EACH 40.0000 70.0000 75.00 % 75.0000 87.50% 80.0000 100.00 %
2,040.00 3,570.00 1,530.00 3,825.00 1,785.00 4,080.00 2,040.00
185 RAISED PAVEMENT MARKER TYPE 1
119.5000 HUND 165.0000 226.0000 36.97% 250.0000 51.52% 210.0000 27.27%
19,717.50 27,007.00 7,289.50 29,875.00  10,157.50 25,095.00 5,377.50
186 RAISED PAVEMENT MARKER TYPE 2
51.0000 HUND 270.0000 325.0000 20.37% 300.0000 11.11% 310.0000 14.81%
13,770.00 16,575.00 2,805.00 15,300.00 1,530.00 15,810.00 2,040.00
187 TEMPORARY PAVEMENT MARKING
440030.0000 L.F. 0.1000 0.1000 0.00% 0.5000 400.00 % 0.2900 190.00 %
44,003.00 44,003.00 0.00 220,015.00 176,012.00 127,608.70  83,605.70
188 PERMANENT SIGNING
L.S. _5.51% -60.63 % 14.17%
127,000.00 120,000.00  -7,000.00 50,000.00 -77,000.00 145,000.00  18,000.00
189 SIGN BRIDGE NO. 1
L.S. _25.61% -26.83% _26.83%
82,000.00 61,000.00 -21,000.00 60,000.00 -22,000.00 60,000.00 -22,000.00
190 CANTILEVER SIGN STRUCTURE NO. 2
L.S. ~16.67% 0.00% _16.67%
30,000.00 25,000.00 -5,000.00 30,000.00 0.00 25,000.00  -5,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3
L.S. ~13.33% 0.00% ~16.67%
30,000.00 26,000.00  -4,000.00 30,000.00 0.00 25,000.00  -5,000.00
192 CANTILEVER SIGN STRUCTURE NO. 4
L.S. ~13.33% 0.00% _16.67%
30,000.00 26,000.00  -4,000.00 30,000.00 0.00 25,000.00  -5,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5
L.S. ~13.33% 0.00% ~16.67%
30,000.00 26,000.00  -4,000.00 30,000.00 0.00 25,000.00  -5,000.00
194 CANTILEVER SIGN STRUCTURE NO. 6
L.S. ~13.33% 0.00% _16.67%
30,000.00 26,000.00  -4,000.00 30,000.00 0.00 25,000.00  -5,000.00
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TRAFFIC
195 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 50.00% 40.00% 0.00%
5,000.00 7,500.00 2,500.00 7.,000.00 2,000.00 5,000.00 0.00
196 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 87.50% 75.00 % 25.00 %
4,000.00 7,500.00 3,500.00 7,000.00 3,000.00 5,000.00 1,000.00
197 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. 80.00% 40.00% 50.00 %
5,000.00 9,000.00 4,000.00 7.,000.00 2,000.00 7,500.00 2,500.00
198 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. 87.50% 75.00 % 50.00%
4,000.00 7,500.00 3,500.00 7,000.00 3,000.00 6,000.00 2,000.00
199 BRIDGE MOUNTED SIGN BRACKET NO. 5
L.S. 50.00% 40.00% 20.00%
5,000.00 7,500.00 2,500.00 7.,000.00 2,000.00 6,000.00 1,000.00
200 BRIDGE MOUNTED SIGN BRACKET NO. 6
L.S. 50.00% 40.00% 0.00%
5,000.00 7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.00
201 BRIDGE MOUNTED SIGN BRACKET NO. 7
L.S. 50.00% 40.00% 0.00%
5,000.00 7,500.00 2,500.00 7.,000.00 2,000.00 5,000.00 0.00
202 BRIDGE MOUNTED SIGN BRACKET NO. 8
L.S. 50.00% 40.00% 0.00%
5,000.00 7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.00
203 BRIDGE MOUNTED SIGN BRACKET NO. 9
L.S. 28.57% 0.00% 7.14%
7,000.00 9,000.00 2,000.00 7.,000.00 0.00 7,500.00 500.00
204  SIGN SUPPORT NO. 55
L.S. 280.00 % 900.00 % 50.00%
1,000.00 3,800.00 2,800.00 10,000.00 9,000.00 1,500.00 500.00
205 SIGN SUPPORT NO. 56
L.S. 280.00% 900.00 % 50.00 %
1,000.00 3,800.00 2,800.00 10,000.00 9,000.00 1,500.00 500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
905304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
206 TEMPORARY ILLUMINATION SYSTEM
L.S. 31.37% 31.37% ~1.47%
380,600.00 500,000.00 119,400.00 500,000.00 119,400.00 375,000.00  -5,600.00
207 ILLUMINATION SYSTEM
L.S. 16.50% 16.50% 21.36%
515,000.00 600,000.00  85,000.00 600,000.00  85,000.00 625,000.00 110,000.00
208  SC&DI SYSTEM
L.S. 31.13% 14.03% 31.13%
87,700.00 115,000.00  27,300.00 100,000.00  12,300.00 115,000.00  27,300.00
209  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. -86.00% -80.00% -88.00%
100,000.00 14,000.00 -86,000.00 20,000.00 -80,000.00 12,000.00 -88,000.00
210  TRAFFIC SIGNAL SYSTEM
L.S. ~3.10% 7.67% 4.44%
464,400.00 450,000.00 -14,400.00 500,000.00  35,600.00 485,000.00  20,600.00
211 CONDUIT PIPE 3 IN. DIAM.
685.0000 L.F. 15.0000 4.0000 -73.33% 15.0000 0.00% 6.0000 ~60.00%
10,275.00 2,740.00  -7,535.00 10,275.00 0.00 4,110.00  -6,165.00
212 CONDUIT PIPE 4 IN. DIAM.
940.0000 L.F. 26.0000 14.0000 —46.15% 20.0000 -23.08% 8.0000 -69.23%
24,440.00 13,160.00 -11,280.00 18,800.00  -5,640.00 7,520.00 -16,920.00
213 CONDUIT PIPE 8 IN. DIAM.
1260.0000 L.F. 35.0000 24.0000 -31.43% 50.0000 42.86% 10.0000 ~71.43%
44,100.00 30,240.00 -13,860.00 63,000.00  18,900.00 12,600.00 -31,500.00
214 TRAFFIC SAFETY DRUM
441.0000 EACH 40.0000 65.0000 62.50 % 60.0000 50.00 % 60.0000 50.00 %
17,640.00 28,665.00  11,025.00 26,460.00 8,820.00 26,460.00 8,820.00
215 SEQUENTIAL ARROW SIGN
3000.0000 HR 4.0000 2.0000 -50.00% 5.0000 25.00 % 4.0000 0.00%
12,000.00 6,000.00  -6,000.00 15,000.00 3,000.00 12,000.00 0.00
216 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 15,000.0000 25,000.0000 66.67 % 25,000.0000 66.67 % 10,500.0000 ~30.00%
60,000.00 100,000.00  40,000.00 100,000.00  40,000.00 42,000.00 -18,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
36000.0000 HR 0.5000 2.0000 300.00% 1.0000 100.00 % 3.5000 600.00 %
18,000.00 72,000.00  54,000.00 36,000.00  18,000.00 126,000.00 108,000.00
218 TYPE 111 BARRICADE
74.0000 EACH 175.0000 250.0000 42.86% 300.0000 71.43% 200.0000 14.29%
12,950.00 18,500.00 5,550.00 22,200.00 9,250.00 14,800.00 1,850.00
219 TRAFFIC CONTROL LABOR
11800.0000 HR 27.0000 31.0000 14.81% 30.0000 11.11% 34.2500 26.85%
318,600.00 365,800.00  47,200.00 354,000.00  35,400.00 404,150.00  85,550.00
220 TRAFFIC CONTROL VEHICLE
700.0000 DAY 50.0000 40.0000 ~20.00% 50.0000 0.00% 100.0000 100.00 %
35,000.00 28,000.00  -7,000.00 35,000.00 0.00 70,000.00  35,000.00
221 TRAFFIC CONTROL SUPERVISOR
7000.0000 HR 35.0000 35.0000 0.00% 32.0000 -8.57% 28.0000 ~20.00%
245,000.00 245,000.00 0.00 224,000.00 -21,000.00 196,000.00 -49,000.00
222 CONSTRUCTION SIGNS CLASS A
2030.0000 S.F. 12.0000 14.0000 16.67% 25.0000 108.33% 12.0000 0.00%
24,360.00 28,420.00 4,060.00 50,750.00  26,390.00 24,360.00 0.00
OTHER ITEMS
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL
35560.0000 c.Y. 3.0000 11.0000 266.67% 6.0000 100.00 % 5.2500 75.00 %
106,680.00 391,160.00 284,480.00 213,360.00 106,680.00 186,690.00  80,010.00
224 SHORING OR EXTRA EXCAVATION CLASS B
137410.0000 S.F. 0.5000 0.4000 ~20.00% 0.5000 0.00% 0.3800 —24.00%
68,705.00 54,964.00 -13,741.00 68,705.00 0.00 52,215.80 -16,489.20
225  SHORING FOR STAGED CONSTRUCTION
12620.0000 S.F. 8.0000 0.4000 ~95.00% 8.0000 0.00% 16.0000 100.00 %
100,960.00 5,048.00 -95,912.00 100,960.00 0.00 201,920.00 100,960.00
226 GRAVEL BACKFILL FOR DRAIN
1767.0000 c.Y. 22.0000 20.0000 ~9.09% 19.0000 -13.64% 17.2500 _21.59%
38,874.00 35,340.00  -3,534.00 33,573.00  -5,301.00 30,480.75  -8,393.25



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
905304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
227 WATER
5664.0000 MGAL 20.0000 15.0000 -25.00% 20.0000 0.00% 18.0000 ~10.00%
113,280.00 84,960.00 -28,320.00 113,280.00 0.00 101,952.00 -11,328.00
228 CONC. CLASS 3000
32.1000 c.Y. 200.0000 300.0000 50.00 % 300.0000 50.00% 105.0000 _47.50%
6,420.00 9,630.00 3,210.00 9,630.00 3,210.00 3,370.50 -3,049.50
229 PLUGGING EXISTING PIPE
3.0000 EACH 40.0000 500.0000 1,150.00% 200.0000 400.00 % 425.0000 962.50%
120.00 1,500.00 1,380.00 600.00 480.00 1,275.00 1,155.00
230 STRUCTURE SURVEYING
L.S. 19.42% 49.28% 19.42%
167,470.00 200,000.00  32,530.00 250,000.00  82,530.00 200,000.00  32,530.00
231 MONUMENT CASE AND COVER
14.0000 EACH 200.0000 280.0000 40.00% 250.0000 25.00 % 250.0000 25.00 %
2,800.00 3,920.00 1,120.00 3,500.00 700.00 3,500.00 700.00
232 ADJUST MONUMENT CASE AND COVER
L.S. 340.00 % 100.00 % 50.00%
1,000.00 4,400.00 3,400.00 2,000.00 1,000.00 1,500.00 500.00
233 CEMENT CONC. SIDEWALK
5403.0000 S.Y. 14.0000 22.0000 57.14% 20.0000 42.86% 20.0000 42.86%
75,642.00 118,866.00  43,224.00 108,060.00  32,418.00 108,060.00  32,418.00
234 CONC. SLOPE PROTECTION
2658.0000 S.Y. 30.0000 35.0000 16.67% 40.0000 33.33% 35.0000 16.67 %
79,740.00 93,030.00  13,290.00 106,320.00  26,580.00 93,030.00  13,290.00
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION
317.0000 S.Y. 40.0000 35.0000 ~12.50% 40.0000 0.00% 30.0000 ~25.00%
12,680.00 11,095.00  -1,585.00 12,680.00 0.00 9,510.00  -3,170.00
236 CHAIN LINK FENCE TYPE 3
7110.0000 L.F. 8.5000 5.5000 -35.20% 7.0000 -17.65% 5.7500 _32.35%
60,435.00 39,105.00 -21,330.00 49,770.00 -10,665.00 40,882.50 -19,552.50
237  COATED CHAIN LINK FENCE TYPE 3
940.0000 L.F. 12.0000 11.5500 ~3.75% 11.0000 -8.33% 10.2500 _14.58%
11,280.00 10,857.00 -423.00 10,340.00 -940.00 9,635.00  -1,645.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
63.0000 EACH 120.0000 185.0000 54.17% 125.0000 4.17% 120.0000 0.00%
7.,560.00 11,655.00 4,095.00 7.,875.00 315.00 7,560.00 0.00
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
9.0000 EACH 240.0000 285.0000 18.75% 135.0000 -43.75% 220.0000 -8.33%
2,160.00 2,565.00 405.00 1,215.00 -945.00 1,980.00 -180.00
240 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 866.0000 -13.40% 900.0000 ~10.00% 1,400.0000 40.00%
1,000.00 866.00 ~134.00 900.00 -100.00 1,400.00 400.00
241  COATED DOUBLE 20 FT. CHAIN LINK GATE
2.0000 EACH 1,100.0000 1,232.0000 12.00% 1,200.0000 9.09 % 1,700.0000 54.55%
2,200.00 2,464.00 264.00 2,400.00 200.00 3,400.00 1,200.00
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
20060.0000 c.Y. 7.5000 14.0000 86.67 % 19.0000 153.33% 15.2500 103.33%
150,450.00 280,840.00 130,390.00 381,140.00 230,690.00 305,915.00 155,465.00
243 ABANDON EXISTING MANHOLE
65.0000 EACH 350.0000 350.0000 0.00% 300.0000 -14.29% 110.0000 -68.57%
22,750.00 22,750.00 0.00 19,500.00  -3,250.00 7,150.00 -15,600.00
244 CONNECTION TO DRAINAGE STRUCTURE
9.0000 EACH 200.0000 800.0000 300.00% 500.0000 150.00 % 280.0000 40.00 %
1,800.00 7,200.00 5,400.00 4,500.00 2,700.00 2,520.00 720.00
245 ADJUST MANHOLE
29.0000 EACH 400.0000 300.0000 ~25.00% 200.0000 -50.00 % 410.0000 2.50%
11,600.00 8,700.00  -2,900.00 5,800.00  -5,800.00 11,890.00 290.00
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1
5.0000 EACH 1,750.0000 2,000.0000 14.29% 2,000.0000 14.29% 2,100.0000 20.00 %
8,750.00 10,000.00 1,250.00 10,000.00 1,250.00 10,500.00 1,750.00
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3
7.0000 EACH 1,750.0000 1,850.0000 5.71% 2,000.0000 14.29% 2,400.0000 37.14%
12,250.00 12,950.00 700.00 14,000.00 1,750.00 16,800.00 4,550.00
248 MANHOLE 54 IN. DIAM. TYPE 1
2.0000 EACH 2,500.0000 2,500.0000 0.00% 3,000.0000 20.00 % 3,400.0000 36.00%
5,000.00 5,000.00 0.00 6,000.00 1,000.00 6,800.00 1,800.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I LOW BIDDER  ————m-m  —mmmmmm OND BIDDER  —ccmmoe  —mmmeee 3RD BIDDER  —————mm
TITLE 1SR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
BURNT BRIDGE CREEK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
gé)E(éOZSTH STREET 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER - NOIII1 CONTRACTOR NUMBER : 462000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
249  MANHOLE 60 IN. DIAM. TYPE 1
2.0000 EACH 6,000.0000 4,000.0000 -33.33% 3,000.0000 -50.00% 4,000.0000 -33.33%
12,000.00 8,000.00  -4,000.00 6,000.00  -6,000.00 8,000.00  -4,000.00
250  MANHOLE 60 IN. DIAM. TYPE 3
1.0000 EACH 6,000.0000 4,000.0000 -33.33% 3,500.0000 -41.67% 4,200.0000 -30.00%
6,000.00 4,000.00  -2,000.00 3,500.00  -2,500.00 4,200.00  -1,800.00
251 MANHOLE 96 IN. DIAM. TYPE 2
2.0000 EACH 11,000.0000 8,000.0000 _27.27% 8,000.0000 _27.27% 10,500.0000 -4.55Y%
22,000.00 16,000.00  -6,000.00 16,000.00  -6,000.00 21,000.00  -1,000.00
252 ADJUST CATCH BASIN
17.0000 EACH 250.0000 200.0000 -20.00% 200.0000 -20.00% 260.0000 4.00%
4,250.00 3,400.00 -850.00 3,400.00 -850.00 4,420.00 170.00
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
50.0000 EACH 300.0000 375.0000 25.00 % 300.0000 0.00% 160.0000 _46_67%
15,000.00 18,750.00 3,750.00 15,000.00 0.00 8,000.00  -7,000.00
254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 128.57% 128.57% 265.71%
4,375.00 10,000.00 5,625.00 10,000.00 5,625.00 16,000.00  11,625.00
255  ADJUST VALVE BOX
L.S. 62.50% 87.50% -6.25%
1,600.00 2,600.00 1,000.00 3,000.00 1,400.00 1,500.00 ~100.00
256 FORCE ACCOUNT DETOUR MAINTENANCE
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
257 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
28,000.00 28,000.00 28,000.00 28,000.00
258 TRIMMING AND CLEANUP
L.S. -66.00% 0.00% 175.00 %
20,000.00 6,800.00 -13,200.00 20,000.00 0.00 55,000.00  35,000.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
10.00 10.00 10.00 10.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
260 FIELD OFFICE BUILDING
L.S. -25.00% 50.00 % 75.00 %
20,000.00 15,000.00  -5,000.00 30,000.00  10,000.00 35,000.00  15,000.00
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION
20.0000 S.Y. 4.0000 6.0000 50.00 % 15.0000 275.00 % 4.6000 15.00%
80.00 120.00 40.00 300.00 220.00 92.00 12.00
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
14220.0000 L.F. 3.5000 2.0000 _42.86% 4.0000 14.29% 4.0000 14.29%
49,770.00 28,440.00 -21,330.00 56,880.00 7,110.00 56,880.00 7,110.00
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
24470.0000 S.Y. 1.0000 3.0000 200.00% 2.0000 100.00 % 2.0000 100.00 %
24,470.00 73,410.00  48,940.00 48,940.00  24,470.00 48,940.00  24,470.00
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1110.0000 S.Y. 3.0000 2.0000 -33.33% 2.0000 -33.33% 4.2500 41.67%
3,330.00 2,220.00 -1,110.00 2,220.00  -1,110.00 4,717.50 1,387.50
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
2500.0000 S.Y. 2.5000 4.0000 60.00 % 5.0000 100.00 % 4.2500 70.00 %
6,250.00 10,000.00 3,750.00 12,500.00 6,250.00 10,625.00 4,375.00
266 TEMPORARY GEOSYNTHETIC RETAINING WALL
38510.0000 S.F. 3.0000 6.0000 100.00% 8.0000 166.67 % 6.1000 103.33%
115,530.00 231,060.00 115,530.00 308,080.00 192,550.00 234,911.00 119,381.00
267 MAILBOX SUPPORT TYPE 1-S
10.0000 EACH 150.0000 225.0000 50.00 % 200.0000 33.33% 250.0000 66.67 %
1,500.00 2,250.00 750.00 2,000.00 500.00 2,500.00 1,000.00
268 MAILBOX SUPPORT TYPE 2
5.0000 EACH 200.0000 300.0000 50.00 % 200.0000 0.00% 250.0000 25.00 %
1,000.00 1,500.00 500.00 1,000.00 0.00 1,250.00 250.00
269  SOIL NAIL
483.0000 EACH 350.0000 370.0000 5.71% 400.0000 14.29% 500.0000 42.86%
169,050.00 178,710.00 9,660.00 193,200.00  24,150.00 241,500.00  72,450.00
270  REINFORCING MAT AND MESH
3460.0000 S.Y. 8.0000 5.0000 _37.50% 5.0000 -37.50% 23.0000 187.50%
27,680.00 17,300.00 -10,380.00 17,300.00 -10,380.00 79,580.00  51,900.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y "SR 005 LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
271 VERIFICATION TEST
7.0000 EACH 1,500.0000 1,500.0000 0.00% 1,500.0000 0.00% 2,500.0000 66.67 %
10,500.00 10,500.00 0.00 10,500.00 0.00 17,500.00 7,000.00
272 NOISE BARRIER TYPE 11
47418.0000 S.F. 14.0000 18.0000 28.57% 14.0000 0.00% 16.0000 14.29%
663,852.00 853,524.00 189,672.00 663,852.00 0.00 758,688.00  94,836.00
273 EXTRA SHAFT DEPTH FOR NOISE BARRIER
76.0000 L.F. 20.0000 30.0000 50.00 % 10.0000 -50.00 % 90.0000 350.00%
1,520.00 2,280.00 760.00 760.00 -760.00 6,840.00 5,320.00
274  NOISE BARRIER TYPE 14
21868.0000 S.F. 16.0000 21.0000 31.25% 14.0000 -12.50% 15.0000 -6.25%
349,888.00 459,228.00 109,340.00 306,152.00 -43,736.00 328,020.00 -21,868.00
275  RAILROAD REALIGNMENT
L.S. -51.60% -43.53% _47.57%
247,937.90 120,000.00 -127,937.90 140,000.00 -107,937.90 130,000.00 -117,937.90
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER
1.0000 EACH 1,200.0000 1,000.0000 ~16.67% 500.0000 -58.33% 1,100.0000 -8.33%
1,200.00 1,000.00 -200.00 500.00 -700.00 1,100.00 -100.00
277  STRUCTURAL EARTH WALL - 9S
3981.0000 S.F. 22.0000 19.0000 ~13.64% 18.0000 -18.18% 18.0000 -18.18%
87,582.00 75,639.00 -11,943.00 71,658.00 -15,924.00 71,658.00 -15,924.00
278  STRUCTURAL EARTH WALL - 10S
1943.0000 S.F. 22.0000 19.0000 ~13.64% 18.0000 -18.18% 18.0000 -18.18%
42,746.00 36,917.00  -5,829.00 34,974.00  -7,772.00 34,974.00  -7,772.00
279  STRUCTURAL EARTH WALL - 16S
48960000 S.F. 22.0000 19.0000 ~13.64% 18.0000 -18.18% 18.0000 -18.18%
107,712.00 93,024.00 -14,688.00 88,128.00 -19,584.00 88,128.00 -19,584.00
280  STRUCTURAL EARTH WALL - 22S
3195.0000 S.F. 22.0000 19.0000 ~13.64% 18.0000 -18.18% 18.0000 -18.18%
70,290.00 60,705.00  -9,585.00 57,510.00 -12,780.00 57,510.00 -12,780.00
281  STRUCTURAL EARTH WALL - 2N
10620.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
233,640.00 201,780.00 -31,860.00 212,400.00 -21,240.00 191,160.00 -42,480.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e LOW BIDDER —————-m ——m—mm 2ND BIDDER  —-mmmmm  mmmmme 3RD BIDDER  ———-——n
TITLE ISR 5 SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION  MAX J. KUNEY COMPANY
EUENT72$|:DS$REE$EK TO 600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
99%304 98661-5883 INCORRECT FED ID # 99202-4795
PROJECT VANCOUVER WA 986618018 RENTON WA 80570940 SPOKANE WA 992020008
COUNTY(S) - CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!I1! CONTRACTOR NUMBER : 462000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
282  STRUCTURAL EARTH WALL - 3N
2480.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
54,560.00 47,120.00  -7,440.00 49,600.00  -4,960.00 44,640.00  -9,920.00
283  STRUCTURAL EARTH WALL - 4N
5980.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
131,560.00 113,620.00 -17,940.00 119,600.00 -11,960.00 107,640.00 -23,920.00
284  STRUCTURAL EARTH WALL - 5N
5710.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
125,620.00 108,490.00 -17,130.00 114,200.00 -11,420.00 102,780.00 -22,840.00
285  STRUCTURAL EARTH WALL - 6N
2790.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
61,380.00 53,010.00  -8,370.00 55,800.00  -5,580.00 50,220.00 -11,160.00
286  STRUCTURAL EARTH WALL - 7N
11600.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
255,200.00 220,400.00 -34,800.00 232,000.00 -23,200.00 208,800.00 -46,400.00
287  STRUCTURAL EARTH WALL - 8N
5330.0000 S.F. 22.0000 19.0000 ~13.64% 20.0000 -9.09% 18.0000 -18.18%
117,260.00 101,270.00 -15,990.00 106,600.00 -10,660.00 95,940.00 -21,320.00
288  PEDESTRIAN HANDRAIL
296.0000 L.F. 20.0000 50.0000 150.00 % 40.0000 100.00 % 55.0000 175.00%
5,920.00 14,800.00 8,880.00 11,840.00 5,920.00 16,280.00  10,360.00
289  PEDESTRIAN RAILING
370.0000 L.F. 30.0000 65.0000 116.67 % 50.0000 66.67 % 60.0000 100.00 %
11,100.00 24,050.00  12,950.00 18,500.00 7.,400.00 22,200.00  11,100.00
CONTRACT TOTAL $37,968,578.90 $41,107,090.50 8.27%  $42,218,824.00 11.19%  $42,459,902.20 11.83%
BASE TOTAL $37,968,578.90 $41,107,090.50 8.27%  $42,218,824.00 11.19% $42,459,902 .20 11.83%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 17.00% 13.86% 26.29%
3,500,000.00 4,095,000.00 595,000.00 3,985,000.00 485,000.00 4,420,000.00 920,000.00
2 CLEARING AND GRUBBING
33.1000 ACRE 1,500.0000 5,000.0000 233.33% 2,000.0000 33.33% 1,500.0000 0.00%
49,650.00 165,500.00 115,850.00 66,200.00  16,550.00 49,650.00 0.00
3 REMOVING DRAINAGE STRUCTURE
181.0000 EACH 160.0000 100.0000 -37.50% 300.0000 87.50% 150.0000 -6.25%
28,960.00 18,100.00 -10,860.00 54,300.00 25,340.00 27,150.00 -1,810.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 85.93% 135.51% 120.02 %
32,270.00 60,000.00  27,730.00 76,000.00  43,730.00 71,000.00  38,730.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13
L.S. 45.16% -39.52% _43.55%
124,000.00 180,000.00  56,000.00 75,000.00 -49,000.00 70,000.00 -54,000.00
6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15
L.S. -19.35% 101.61% ~19.35%
124,000.00 100,000.00 -24,000.00 250,000.00 126,000.00 100,000.00 -24,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16
L.S. 88.68% 183.02% _52.83%
53,000.00 100,000.00  47,000.00 150,000.00  97,000.00 25,000.00 -28,000.00
8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17
L.S. 40.00% 100.00 % -8.00%
50,000.00 70,000.00  20,000.00 100,000.00  50,000.00 46,000.00  -4,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18
L.S. 200.00% 250.00 % 100.00 %
50,000.00 150,000.00  100,000.00 175,000.00  125,000.00 100,000.00  50,000.00
10 REMOVING CEMENT CONC. SIDEWALK
260.0000 S.Y. 4.0000 20.0000 400.00% 20.0000 400.00% 2.5000 -37.50%
1,040.00 5,200.00 4,160.00 5,200.00 4,160.00 650.00 -390.00
11 REMOVING CEMENT CONC. CURB
5750.0000 L.F. 3.0000 1.5000 -50.00% 2.0000 -33.33% 1.0000 -66.67 %
17,250.00 8,625.00 -8,625.00 11,500.00 -5,750.00 5,750.00 -11,500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER#
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 086617753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
12 REMOVING CEMENT CONC. GUTTER
2680.0000 L.F. 3.0000 2.0000 -33.33% 2.0000 -33.33% 1.6500 —45.00%
8,040.00 5,360.00 -2,680.00 5,360.00  -2,680.00 4,422.00 -3,618.00
13 REMOVING ASPHALT CONC. PAVEMENT
27160.0000 S.Y. 2.0000 1.0000 -50.00% 5.0000 150.00 % 1.0000 -50.00%
54,320.00 27,160.00 -27,160.00 135,800.00  81,480.00 27,160.00 -27,160.00
14 REMOVING ASPHALT CONC. CURB
390.0000 L.F. 1.5000 3.0000 100.00% 1.0000 -33.33% 1.5000 0.00%
585.00 1,170.00 585.00 390.00 -195.00 585.00 0.00
15 REMOVING CONC. BARRIER
510.0000 L.F. 2.5000 10.0000 300.00 % 3.0000 20.00 % 5.0000 100.00 %
1,275.00 5,100.00 3,825.00 1,530.00 255.00 2,550.00 1,275.00
16 REMOVING TRAFFIC CURB
130.0000 L.F. 2.0000 6.0000 200.00% 2.0000 0.00% 2.0000 0.00%
260.00 780.00 520.00 260.00 0.00 260.00 0.00
17 REMOVING BEAM GUARDRAIL
9390.0000 L.F. 2.0000 2.0000 0.00% 2.0000 0.00% 6.0000 200.00%
18,780.00 18,780.00 0.00 18,780.00 0.00 56,340.00  37,560.00
18 REMOVING BEAM GUARDRAIL ANCHOR
37.0000 EACH 175.0000 200.0000 14.29% 200.0000 14.29% 300.0000 71.43%
6,475.00 7,400.00 925.00 7.,400.00 925.00 11,100.00 4,625.00
19 REMOVING PAINT STRIPE
95190.0000 L.F. 0.2500 0.5000 100.00% 0.4000 60.00 % 0.5000 100.00 %
23,797.50 47,595.00  23,797.50 38,076.00  14,278.50 47,595.00  23,797.50
20 REMOVING RAISED PAVEMENT MARKER
L.S. 102.38% 114.29% 376.19%
4,200.00 8,500.00 4,300.00 9,000.00 4,800.00 20,000.00  15,800.00
21 FORCE ACCOUNT REMOVING OBSTRUCTION
EST. 0.00% 0.00% 0.00%
74,000.00 74,000.00 74,000.00 74,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
géiéOZSTH STREET 086617753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
22 REMOVING CHAIN LINK FENCE
10030.0000 L.F. 1.0000 5.0000 400.00 % 1.0000 0.00% 2.0000 100.00 %
10,030.00 50,150.00  40,120.00 10,030.00 0.00 20,060.00  10,030.00
GRADING
23 ROADWAY EXCAVATION INCL. HAUL
257080.0000 c.Y. 3.5000 5.7000 62.86 % 8.5000 142.86 Y% 7.5000 114.29%
899,780.00 1,465,356.00 565,576.00 2,185,180.00 1,285,400.00 1,928,100.00 1,028,320.00
24 SELECT BORROW INCL. HAUL
3675.0000 c.Y. 10.0000 5.0000 -50.00% 20.0000 100.00 % 26.0000 160.00 %
36,750.00 18,375.00 -18,375.00 73,500.00  36,750.00 95,550.00  58,800.00
25 GRAVEL BORROW INCL. HAUL
11100.0000 c.Y. 7.5000 29.0000 286.67 % 16.0000 113.33% 18.0000 140.00%
83,250.00 321,900.00 238,650.00 177,600.00  94,350.00 199,800.00 116,550.00
26  EMBANKMENT COMPACTION
254160.0000 c.Y. 0.5000 2.5000 400.00 % 1.5000 200.00 % 0.0500 -90.00%
127,080.00 635,400.00 508,320.00 381,240.00 254,160.00 12,708.00 -114,372.00
27 FORCE ACCOUNT FINAL CONTOURS
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
28  POND EXCAVATION INCL. HAUL
19410.0000 c.Y. 4.0000 15.0000 275.00% 10.0000 150.00 % 8.0000 100.00 %
77,640.00 291,150.00 213,510.00 194,100.00 116,460.00 155,280.00  77,640.00
29  GEOSYNTHETIC REINFORCED SLOPE
18690.0000 S.F. 5.0000 6.0000 20.00 % 3.0000 -40.00% 4.0000 -20.00%
93,450.00 112,140.00  18,690.00 56,070.00 -37,380.00 74,760.00 -18,690.00
DRAINAGE
30 CONCRETE INLET
63.0000 EACH 600.0000 1,600.0000 166.67 % 500.0000 -16.67% 800.0000 33.33%
37,800.00 100,800.00  63,000.00 31,500.00  -6,300.00 50,400.00  12,600.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
DRAINAGE
31 GRATE INLET TYPE 1 OR 2
8.0000 EACH 2,000.0000 1,600.0000 -20.00% 1,800.0000 ~10.00% 1,750.0000 ~12.50%
16,000.00 12,800.00  -3,200.00 14,400.00  -1,600.00 14,000.00  -2,000.00
32 CEMENT CONC. GUTTER
310.0000 L.F. 8.0000 10.0000 25.00 % 12.0000 50.00% 16.0000 100.00 %
2,480.00 3,100.00 620.00 3,720.00 1,240.00 4,960.00 2,480.00
33 HAND PLACED RIPRAP
285.0000 c.Y. 40.0000 80.0000 100.00% 50.0000 25.00 % 150.0000 275.00%
11,400.00 22,800.00  11,400.00 14,250.00 2,850.00 42,750.00  31,350.00
34 LIGHT LOOSE RIPRAP
1278.0000 c.Y. 14.0000 40.0000 185.71% 25.0000 78.57 % 30.0000 114.29%
17,892.00 51,120.00  33,228.00 31,950.00  14,058.00 38,340.00  20,448.00
35 UNDERDRAIN PIPE 6 IN. DIAM.
34160.0000 L.F. 4.2500 2.0000 _52.94% 7.0000 64.71% 2.0000 _52.94%
145,180.00 68,320.00 -76,860.00 239,120.00  93,940.00 68,320.00 -76,860.00
36 UNDERDRAIN PIPE 8 IN. DIAM.
660.0000 L.F. 6.0000 3.0000 -50.00% 9.0000 50.00% 2.9000 _51.67%
3,960.00 1,980.00  -1,980.00 5,940.00 1,980.00 1,914.00  -2,046.00
37 DRAIN PIPE 6 IN. DIAM.
1400.0000 L.F. 6.0000 3.0000 -50.00% 7.0000 16.67% 6.4000 6.67%
8,400.00 4,200.00  -4,200.00 9,800.00 1,400.00 8,960.00 560.00
38 DRAIN PIPE 8 IN. DIAM.
984.0000 L.F. 10.0000 3.0000 -70.00% 9.0000 -10.00% 7.0000 ~30.00%
9,840.00 2,952.00 -6,888.00 8,856.00 -984.00 6,888.00  -2,952.00
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1102.0000 L.F. 20.0000 13.0000 -35.00% 15.0000 -25.00% 9.0000 -55.00%
22,040.00 14,326.00  -7,714.00 16,530.00  -5,510.00 9,918.00 -12,122.00
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.
255_0000 L.F. 70.0000 80.0000 14.29% 60.0000 -14.29% 42.0000 ~40.00%
17,850.00 20,400.00 2,550.00 15,300.00  -2,550.00 10,710.00  -7,140.00
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION
185.0000 EACH 30.0000 50.0000 66.67 % 50.0000 66.67 % 190.0000 533.33%
5,550.00 9,250.00 3,700.00 9,250.00 3,700.00 35,150.00  29,600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
DRAINAGE
42  CHECK VALVE 18 IN. DIAM.
1.0000 EACH 3,600.0000 750.0000 ~79.17% 500.0000 -86.11% 6,200.0000 72.22%
3,600.00 750.00  -2,850.00 500.00  -3,100.00 6,200.00 2,600.00
43 TRENCH DRAIN
297.0000 L.F. 40.0000 6.0000 -85.00% 20.0000 -50.00% 45.0000 12.50%
11,880.00 1,782.00 -10,098.00 5,940.00  -5,940.00 13,365.00 1,485.00
STORM SEWER
44 CATCH BASIN TYPE 1L
17.0000 EACH 825_0000 1,500.0000 81.82% 750.0000 -9.09% 815.0000 ~1.21%
14,025.00 25,500.00  11,475.00 12,750.00  -1,275.00 13,855.00 ~170.00
45 CATCH BASIN TYPE 1
116.0000 EACH 650.0000 1,000.0000 53.85% 850.0000 30.77% 705.0000 8.46%
75,400.00 116,000.00  40,600.00 98,600.00  23,200.00 81,780.00 6,380.00
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.
1.0000 EACH 2,500.0000 3,000.0000 20.00% 4,100.0000 64.00 % 3,600.0000 44.00%
2,500.00 3,000.00 500.00 4,100.00 1,600.00 3,600.00 1,100.00
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P
1.0000 EACH 1,000.0000 1,500.0000 50.00 % 600.0000 -40.00% 800.0000 -20.00%
1,000.00 1,500.00 500.00 600.00 -400.00 800.00 ~200.00
48 CATCH BASIN TYPE 2 48 IN. DIAM.
83.0000 EACH 1,300.0000 2,000.0000 53.85% 1,700.0000 30.77% 1,300.0000 0.00%
107,900.00 166,000.00  58,100.00 141,100.00  33,200.00 107,900.00 0.00
49 CATCH BASIN TYPE 2 54 IN. DIAM.
18.0000 EACH 1,700.0000 2,100.0000 23.53% 2,500.0000 47.06% 1,520.0000 ~10.59%
30,600.00 37,800.00 7,200.00 45,000.00  14,400.00 27,360.00  -3,240.00
50 CATCH BASIN TYPE 2 72 IN. DIAM.
2.0000 EACH 2,400.0000 2,700.0000 12.50% 4,000.0000 66.67 % 4,500.0000 87.50 %
4,800.00 5,400.00 600.00 8,000.00 3,200.00 9,000.00 4,200.00
51 TESTING STORM SEWER PIPE
35350.0000 L.F. 1.0000 2.0000 100.00% 1.0000 0.00% 1.4000 40.00%
35,350.00 70,700.00  35,350.00 35,350.00 0.00 49,490.00  14,140.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STORM SEWER
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.
70.0000 L.F. 13.0000 22.0000 69.23% 20.0000 53.85% 10.0000 _23.08%
910.00 1,540.00 630.00 1,400.00 490.00 700.00 ~210.00
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
17795.0000 L.F. 16.0000 13.0000 -18.75% 20.0000 25.00 % 10.0000 -37.50%
284,720.00 231,335.00 -53,385.00 355,900.00  71,180.00 177,950.00 -106,770.00
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.
1843.0000 L.F. 18.0000 17.0000 -5.56% 22.0000 22.22% 11.0000 -38.89%
33,174.00 31,331.00 -1,843.00 40,546.00 7,372.00 20,273.00 -12,901.00
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.
5569.0000 L.F. 20.0000 18.0000 -10.00% 25.0000 25.00 % 12.0000 ~40.00%
111,380.00 100,242.00 -11,138.00 139,225.00  27,845.00 66,828.00 -44,552.00
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.
1370.0000 L.F. 22.0000 32.0000 45.45% 30.0000 36.36% 19.0000 _13.64%
30,140.00 43,840.00  13,700.00 41,100.00  10,960.00 26,030.00  -4,110.00
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.
2435.0000 L.F. 25.0000 28.0000 12.00% 35.0000 40.00% 19.0000 _24.00%
60,875.00 68,180.00 7,305.00 85,225.00  24,350.00 46,265.00 -14,610.00
58 CL. Il REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
175.0000 L.F. 27.0000 35.0000 29.63% 23.0000 -14.81% 9.0000 -66.67%
4,725.00 6,125.00 1,400.00 4,025.00 -700.00 1,575.00  -3,150.00
59 CL. Il REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
2267.0000 L.F. 40.0000 50.0000 25.00 % 50.0000 25.00 % 31.0000 _22.50%
90,680.00 113,350.00  22,670.00 113,350.00  22,670.00 70,277.00 -20,403.00
60 CL. Il REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.
14550000 L.F. 50.0000 60.0000 20.00 % 60.0000 20.00 % 32.0000 -36.00%
72,750.00 87,300.00  14,550.00 87,300.00  14,550.00 46,560.00 -26,190.00
61 CL. Il REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.
411.0000 L.F. 75.0000 115.0000 53.33% 100.0000 33.33% 75.0000 0.00%
30,825.00 47,265.00  16,440.00 41,100.00  10,275.00 30,825.00 0.00

62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1218.0000 L.F. 28.0000 15.0000 -46.43% 28.0000 0.00 % 14.0000 -50.00 %
34,104.00 18,270.00 -15,834.00 34,104.00 0.00 17,052.00 -17,052.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TINE: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y “sR 005 4TH BIDDER  ------- -—-————- 5TH BIDDER ~ ------= =—----—- 6TH BIDDER  -------
TITLE SR 5 BALFOUR BEATTY CONSTRUCTION, ~ F.E. WARD/ELTING, A JOINT VEN' KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
99X304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : ~ JVO0O1 CONTRACTOR NUMBER : 446001
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
STORM SEWER
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.
316.0000 L.F. 50.0000 40.0000 -20.00% 50.0000 0.00% 25.0000 -50.00%
15,800.00 12,640.00  -3,160.00 15,800.00 0.00 7,900.00  -7,900.00
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
15.0000 L.F. 60.0000 85.0000 41.67% 75.0000 25.00% 40.0000 -33.33%
900.00 1,275.00 375.00 1,125.00 225.00 600.00 -300.00
SANITARY SEWER
65 TESTING SEWER PIPE
444.0000 L.F. 1.5000 2.0000 33.33% 2.0000 33.33% 5.0000 233.33%
666.00 888.00 222.00 888.00 222.00 2,220.00  1,554.00
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.
444.0000 L.F. 35.0000 85.0000 142.86% 50.0000 42.86% 70.0000 100.00%
15,540.00 37,740.00  22,200.00 22,200.00 6,660.00 31,080.00  15,540.00
WATER LINES
67 BLOWOFF ASSEMBLY
2.0000 EACH 800.0000 1,000.0000 25.00% 600.0000 -25.00% 900.0000 12.50%
1,600.00 2,000.00 400.00 1,200.00 -400.00 1,800.00 200.00
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
250.0000 L.F. 50.0000 60.0000 20.00% 55.0000 10.00% 80.0000 60.00%
12,500.00 15,000.00  2,500.00 13,750.00 1,250.00 20,000.00  7,500.00
STRUCTURE
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL
28450.0000 c.v. 9.0000 10.0000 11.11% 8.0000 -11.11% 20.0000 122.22%
256,050.00 284,500.00  28,450.00 227,600.00  -28,450.00 569,000.00  312,950.00
70 SHORING OR EXTRA EXCAVATION CL. A
L.S. 108.10% 276.06% 316.20%
336,379.50 700,000.00  363,620.50 1,265,000.00  928,620.50 1,400,000.00 1,063,620.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
71 GRAVEL BACKFILL FOR WALL
13700.0000 c.Y. 8.0000 30.0000 275.00% 32.0000 300.00% 30.0000 275.00%
109,600.00 411,000.00 301,400.00 438,400.00  328,800.00 411,000.00 301,400.00
72 FURNISHING AND DRIVING CONCRETE TEST PILE
6.0000 EACH 4,000.0000 20,000.0000 400.00 % 7.,500.0000 87.50% 10,000.0000 150.00 %
24,000.00 120,000.00  96,000.00 45,000.00  21,000.00 60,000.00  36,000.00
73 FURNISHING CONC. PILING 12 IN. DIAM.
2500.0000 L.F. 30.0000 30.0000 0.00% 26.0000 -13.33% 50.0000 66.67 %
75,000.00 75,000.00 0.00 65,000.00 -10,000.00 125,000.00  50,000.00
74 FURNISHING CONC. PILING 24 IN. DIAM.
10400.0000 L.F. 30.0000 40.0000 33.33% 51.0000 70.00 % 75.0000 150.00 %
312,000.00 416,000.00 104,000.00 530,400.00 218,400.00 780,000.00  468,000.00
75 DRIVING CONC. PILE 12 IN. DIAM.
71.0000 EACH 500.0000 1,000.0000 100.00% 600.0000 20.00% 1,200.0000 140.00 %
35,500.00 71,000.00  35,500.00 42,600.00 7,100.00 85,200.00  49,700.00
76 DRIVING CONC. PILE 24 IN. DIAM.
220.0000 EACH 500.0000 1,500.0000 200.00 % 700.0000 40.00% 1,700.0000 240.00%
110,000.00 330,000.00 220,000.00 154,000.00  44,000.00 374,000.00 264,000.00
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
2090.0000 LB. 1.0000 0.7000 -30.00% 0.7500 -25.00% 0.6500 -35.00%
2,090.00 1,463.00 -627.00 1,567.50 -522.50 1,358.50 _731.50
78 ST. REINF. BAR FOR BRIDGE
1080710.0000 LB. 0.4500 0.5000 11.11% 0.4000 ~11.11% 0.4000 ~11.11%
486,319.50 540,355.00  54,035.50 432,284.00 -54,035.50 432,284.00 -54,035.50
79 ST. REINF. BAR FOR RETAINING WALL
328790.0000 LB. 0.4500 0.5000 11.11% 0.4000 -11.11% 0.4000 ~11.11%
147,955.50 164,395.00  16,439.50 131,516.00 -16,439.50 131,516.00 -16,439.50
80 ST. REINF. BAR FOR SHAFT
226050.0000 LB. 0.4500 0.6000 33.33% 0.4000 ~11.11% 0.4000 ~11.11%
101,722.50 135,630.00  33,907.50 90,420.00 -11,302.50 90,420.00 -11,302.50
81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1IN
135000.0000 LB. 0.4500 0.5000 11.11% 0.4500 0.00% 0.4000 ~11.11%
60,750.00 67,500.00 6,750.00 60,750.00 0.00 54,000.00 -6,750.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TINE: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y “sR 005 4TH BIDDER  ------- -—-————- 5TH BIDDER ~ ------= =—----—- 6TH BIDDER  -------
TITLE SR 5 BALFOUR BEATTY CONSTRUCTION, ~ F.E. WARD/ELTING, A JOINT VEN' KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
99X304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : ~ JVO0O1 CONTRACTOR NUMBER : 446001
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
STRUCTURE
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N
62000.0000 LB. 0.4500 0.5000 11.11% 0.4500 0.00% 0.4000 -11.11%
27,900.00 31,000.00  3,100.00 27,900.00 0.00 24,800.00  -3,100.00
83 CONC. CLASS 4000 FOR RETAINING WALL
4898.6000 c.v. 350.0000 280.0000 ~20.00% 305.0000 -12.86% 300.0000 -14.29%
1,714,510.00 1,371,608.00 -342,902.00 1,494,073.00 -220,437.00 1,469,580.00 -244,930.00
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N
1820.0000 c.v. 350.0000 400.0000 14.29% 475.0000 35.71% 400.0000 14.29%
637,000.00 728,000.00  91,000.00 864,500.00  227,500.00 728,000.00  91,000.00
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N
830.0000 c.v. 350.0000 600.0000 71.43% 550.0000 57.14% 500.0000 42.86%
290,500.00 498,000.00  207,500.00 456,500.00  166,000.00 415,000.00  124,500.00
86 CONC. CLASS 4000 FOR BRIDGE
5742.0000 c.v. 350.0000 240.0000 -31.43% 300.0000 -14.29% 300.0000 -14.29%
2,009,700.00 1,378,080.00 -631,620.00 1,722,600.00 -287,100.00 1,722,600.00 -287,100.00
87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-7.00 -7.00 -7.00 -7.00
88 FABRIC PAD BEARING - SUPERSTR.
56.0000 EACH 1,000.0000 3,500.0000 250.00% 1,000.0000 0.00% 3,000.0000 200.00%
56,000.00 196,000.00  140,000.00 56,000.00 0.00 168,000.00  112,000.00
89 ROCKER BEARING - SUPERSTR.
8.0000 EACH 5,000.0000 7,000.0000 40.00% 6,500.0000 30.00% 9,000.0000 80.00%
40,000.00 56,000.00  16,000.00 52,000.00  12,000.00 72,000.00  32,000.00
90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 19.57% 30.43% -2.17%
920,000.00 1,100,000.00  180,000.00 1,200,000.00  280,000.00 900,000.00  -20,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15
L.S. -11.58% 8.52% 12.54%
1,244,000.00 1,100,000.00 -144,000.00 1,350,000.00  106,000.00 1,400,000.00  156,000.00
92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17
L.S. 34.77% 88.68% 54.99%
371,000.00 500,000.00  129,000.00 700,000.00  329,000.00 575,000.00  204,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
93 SUPERSTRUCTURE DT LINE U"XING
L.S. 16.28% 16.28% 4.65%
215,000.00 250,000.00  35,000.00 250,000.00  35,000.00 225,000.00  10,000.00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S. _24.75% -11.88% 2.97%
2,525,000.00 1,900,000.00 -625,000.00 2,225,000.00 -300,000.00 2,600,000.00  75,000.00
95 ROADWAY DECK CCRR U"XING BRIDGE NO. 5/16
L.S. 75.00% 75.00 % 12.50%
200,000.00 350,000.00 150,000.00 350,000.00 150,000.00 225,000.00  25,000.00
96 TRAFFIC BARRIER
8318.0000 L.F. 65.0000 60.0000 ~7.69% 60.0000 ~7.69% 55.0000 ~15.38%
540,670.00 499,080.00 -41,590.00 499,080.00 -41,590.00 457,490.00 -83,180.00
97  CABLE RAIL FOR WALL 14S
167.0000 L.F. 35.0000 60.0000 71.43% 15.0000 -57.14% 30.0000 ~14.29%
5,845.00 10,020.00 4,175.00 2,505.00  -3,340.00 5,010.00 -835.00
98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. —41.18% -55.88% _26.47%
34,000.00 20,000.00 -14,000.00 15,000.00 -19,000.00 25,000.00  -9,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE
L.S. -37.37% -0.84% -0.84%
958,000.00 600,000.00 -358,000.00 950,000.00  -8,000.00 950,000.00  -8,000.00
100  TUNNEL WATERPROOFING
422.0000 S.Y. 100.0000 15.0000 -85.00% 30.0000 -70.00% 30.0000 ~70.00%
42,200.00 6,330.00 -35,870.00 12,660.00 -29,540.00 12,660.00 -29,540.00
101  FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT
8.0000 L.F. 500.0000 700.0000 40.00% 250.0000 -50.00% 300.0000 ~40.00%
4,000.00 5,600.00 1,600.00 2,000.00  -2,000.00 2,400.00  -1,600.00
102  PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT
1.0000 EACH 2,000.0000 5,000.0000 150.00 % 1,200.0000 -40.00% 50,000.0000  2,400.00%
2,000.00 5,000.00 3,000.00 1,200.00 -800.00 50,000.00  48,000.00
103  SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. 0.00% -40.00% 0.00%
5,000.00 5,000.00 0.00 3,000.00  -2,000.00 5,000.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y “sR 005 4TH BIDDER  —-----= —----- 5TH BIDDER ~ -—----= ——---—- 6TH BIDDER  —------
TITLE 2SR 5 BALFOUR BEATTY CONSTRUCTION, ~ F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
EUENT72$;DSEREE_EFEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
99X304 98661-7753
PROJECT WA 980554930 VANCOUVER ~ WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER :  JVOOO1 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
STRUCTURE
104  MASONARY RETAINING WALL
76.0000 S.F. 30.0000 20.0000 -33.33% 22.0000 -26.67% 25.0000 -16.67 %
2,280.00 1,520.00 -760.00 1,672.00 -608.00 1,900.00 -380.00
105 DT LINE TUNNEL
L.S. -45.77% -32.69% -3.85%
260,000.00 141,000.00 -119,000.00 175,000.00  -85,000.00 250,000.00  -10,000.00
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL
1158.0000 C.v. 250.0000 250.0000 0.00% 275.0000 10.00% 30.0000 -88.00%
289,500.00 289,500.00 0.00 318,450.00  28,950.00 34,740.00 -254,760.00
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT
56.0000 L.F. 500.0000 800.0000 60.00 % 275.0000 -45.00% 450.0000 -10.00%
28,000.00 44,800.00  16,800.00 15,400.00  -12,600.00 25,200.00  -2,800.00
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT
4.0000 EACH 2,000.0000 6,000.0000 200.00% 1,200.0000 -40.00% 25,000.0000  1,150.00%
8,000.00 24,000.00  16,000.00 4,800.00  -3,200.00 100,000.00  92,000.00
109  SHORING OR EXTRA EXCAVATION CL. A FOR 10 DIAM. SH
L.S. 60.00 % -76.00% ~-60.00%
12,500.00 20,000.00  7,500.00 3,000.00  -9,500.00 5,000.00  -7,500.00
110  FURNISH AND PLACE TEMP. STEEL CASING FOR OFT. DIAM
35.0000 L.F. 1,000.0000 1,000.0000 0.00% 15.0000 -98.50% 500.0000 ~-50.00%
35,000.00 35,000.00 0.00 525.00 -34,475.00 17,500.00 -17,500.00
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
24.0000 L.F. 500.0000 500.0000 0.00% 250.0000 -50.00% 400.0000 ~20.00%
12,000.00 12,000.00 0.00 6,000.00  -6,000.00 9,600.00  -2,400.00
112 PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
2.0000 EACH 2,000.0000 5,500.0000 175.00% 1,200.0000 -40.00% 25,000.0000  1,150.00%
4,000.00 11,000.00  7,000.00 2,400.00  -1,600.00 50,000.00  46,000.00
113  SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. 120.00% -40.00% 0.00%
5,000.00 11,000.00  6,000.00 3,000.00  -2,000.00 5,000.00 0.00
114  CONCRETE CLASS 4000P FOR SHAFT
1075.0000 C.v. 200.0000 440.0000 120.00% 125.0000 -37.50% 200.0000 0.00%
215,000.00 473,000.00  258,000.00 134,375.00  -80,625.00 215,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
géiéOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
115 CSL ACCESS TUBE
3840.0000 L.F. 2.5000 7.0000 180.00% 3.5000 40.00% 10.0000 300.00%
9,600.00 26,880.00  17,280.00 13,440.00 3,840.00 38,400.00  28,800.00
116  STAGE I SHOTCRETE FOR WALL 14
2341.0000 S.F. 10.0000 25.0000 150.00 % 18.0000 80.00% 13.0000 30.00%
23,410.00 58,525.00  35,115.00 42,138.00  18,728.00 30,433.00 7,023.00
117  FINAL SHOTCRETE FACING FOR WALL 14
2973.0000 S.F. 15.0000 30.0000 100.00% 21.0000 40.00% 13.0000 -13.33%
44,595 .00 89,190.00  44,595.00 62,433.00  17,838.00 38,649.00  -5,946.00
118  PREFABRICATED DRAINAGE MATERIAL
64.0000 S.Y. 10.0000 25.0000 150.00 % 6.0000 -40.00% 30.0000 200.00%
640.00 1,600.00 960.00 384.00 -256.00 1,920.00 1,280.00
SURFACING
119 SHOULDER BALLAST
955_0000 TON 12.5000 25.0000 100.00% 14.0000 12.00% 11.6000 ~7.20%
11,937.50 23,875.00  11,937.50 13,370.00 1,432.50 11,078.00 -859.50
120 CRUSHED SURFACING BASE COURSE
92790.0000 TON 8.5000 12.0000 41.18% 12.5000 47.06 % 12.0000 41.18%
788,715.00 1,113,480.00 324,765.00 1,159,875.00 371,160.00 1,113,480.00 324,765.00
LIQUID ASPHALT
121 ASPHALT FOR TACK COAT
63.1000 TON 235.0000 500.0000 112.77% 500.0000 112.77% 250.0000 6.38%
14,828.50 31,550.00  16,721.50 31,550.00  16,721.50 15,775.00 946.50
122 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
36,300.00 36,300.00 36,300.00 36,300.00
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VERSION NO :5 WORK ORDER# : OL2000
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TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
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ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
ASPHALT TREATED BASE
123 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
CEMENT CONCRETE PAVEMENT
124 CEMENT CONC. APPROACH 3 DAY
656.0000 S.Y. 30.0000 50.0000 66.67 % 32.5000 8.33% 34.0000 13.33%
19,680.00 32,800.00  13,120.00 21,320.00 1,640.00 22,304.00 2,624.00
125 BRIDGE APPROACH SLAB
1051.0000 S.Y. 140.0000 110.0000 -21.43% 110.0000 -21.43% 170.0000 21.43%
147,140.00 115,610.00 -31,530.00 115,610.00 -31,530.00 178,670.00  31,530.00
126  CONCRETE SLAB REPAIR
200.0000 S.Y. 100.0000 121.0000 21.00% 175.0000 75.00 % 90.0000 ~10.00%
20,000.00 24,200.00 4,200.00 35,000.00  15,000.00 18,000.00  -2,000.00
127  PLANING CEMENT CONC. PAVEMENT
903.0000 S.Y. 10.0000 10.0000 0.00% 10.0000 0.00% 9.0000 ~10.00%
9,030.00 9,030.00 0.00 9,030.00 0.00 8,127.00 -903.00
128  IMPRINTED CONCRETE
1553.0000 S.Y. 36.0000 33.0000 -8.33% 45.0000 25.00 % 17.0000 _52.78%
55,908.00 51,249.00 -4,659.00 69,885.00  13,977.00 26,401.00 -29,507.00
ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING
EST. 0.00% 0.00% 0.00%
32,570.00 32,570.00 32,570.00 32,570.00
130 PLANING BITUMINOUS PAVEMENT
17090.0000 s.Y. 4.0000 2.0000 -50.00% 3.0000 -25.00% 3.0000 _25.00%
68,360.00 34,180.00 -34,180.00 51,270.00 -17,090.00 51,270.00 -17,090.00
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
1339.0000 TON 28.0000 37.0000 32.14% 38.0000 35.71% 40.0000 42.86%
37,492.00 49,543.00  12,051.00 50,882.00  13,390.00 53,560.00  16,068.00
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PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
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TITLE ISR 5 BALFOUR BEATTY CONSTRUCTION,  F.E. WARD/ELTING, A JOINT VEN' KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
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ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT
132 ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22
10347 .0000 TON 28.0000 30.0000 7.14% 30.2500 8.04% 35.0000 25.00%
289,716.00 310,410.00  20,694.00 312,996.75  23,280.75 362,145.00  72,429.00
133 ASPHALT CONC. PAVEMENT CL. A PG 58-22
3219.0000 TON 29.0000 35.0000 20.69% 36.0000 24.14% 42.0000 44.83%
93,351.00 112,665.00  19,314.00 115,884.00  22,533.00 135,198.00  41,847.00
134 ASPHALT CONC. PAVEMENT CL. A PG 70-22
66473.0000 TON 30.0000 34.0000 13.33% 32.5000 8.33% 33.0000 10.00%
1,994,190.00 2,260,082.00 265,892.00 2,160,372.50 166,182.50 2,193,609.00 199,419.00
135 ASPHALT CONC. PAVEMENT CL. E PG 58-22
89874.0000 TON 27.0000 29.0000 7.41% 27.5000 1.85% 30.0000 11.11%
2,426,598.00 2,606,346.00 179,748.00 2,471,535.00  44,937.00 2,696,220.00 269,622.00
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
108,930.00 108,930.00 108,930.00 108,930.00
137 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
59,120.00 59,120.00 59,120.00 59,120.00
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE
1.9000 MI . 1,750.0000 12,000.0000 585.71% 500.0000 -71.43% 3,500.0000 100.00 %
3,325.00 22,800.00  19,475.00 950.00  -2,375.00 6,650.00 3,325.00
139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00% 0.00% 0.00%
31,460.00 31,460.00 31,460.00 31,460.00
IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM
L.S. 71.87% -5.47% 20.31%
58,185.00 100,000.00  41,815.00 55,000.00  -3,185.00 70,000.00  11,815.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy "SR 005 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 086617753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
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ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
141 TOPSOIL TYPE B
34800.0000 c.Y. 7.0000 6.0000 ~14.29% 4.7500 -32.14% 11.0000 57.14%
243,600.00 208,800.00 -34,800.00 165,300.00 -78,300.00 382,800.00 139,200.00
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A
25.1000 ACRE 1,200.0000 1,300.0000 8.33% 1,250.0000 4.17% 1,300.0000 8.33%
30,120.00 32,630.00 2,510.00 31,375.00 1,255.00 32,630.00 2,510.00
143 SEEDING & FERTILIZING - SEED MIX B
0.6000 ACRE 8,000.0000 5,000.0000 -37.50% 6,500.0000 _18.75% 6,000.0000 -25.00%
4,800.00 3,000.00  -1,800.00 3,900.00 -900.00 3,600.00  -1,200.00
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C
2.6000 ACRE 2,000.0000 1,500.0000 -25.00% 1,500.0000 -25.00% 1,500.0000 _25.00%
5,200.00 3,900.00  -1,300.00 3,900.00  -1,300.00 3,900.00  -1,300.00
145 EROSION CONTROL BLANKET
210.0000 S.Y. 4.0000 4.0000 0.00% 4.0000 0.00% 4.0000 0.00%
840.00 840.00 0.00 840.00 0.00 840.00 0.00
146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00% 0.00%
170,930.00 170,930.00 170,930.00 170,930.00
147 SOIL AMENDMENT
1100.0000 c.Y. 25.0000 22.0000 ~12.00% 20.0000 -20.00% 20.0000 -20.00%
27,500.00 24,200.00  -3,300.00 22,000.00  -5,500.00 22,000.00  -5,500.00
148 NOXIOUS WEED CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
149 SOD INSTALLATION
5000.0000 S.Y. 6.2500 4.0000 -36.00% 3.5000 -44._.00% 4.0000 -36.00%
31,250.00 20,000.00 -11,250.00 17,500.00 -13,750.00 20,000.00 -11,250.00
150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE
L.S. _31.51% -4.11% -38.36%
14,600.00 10,000.00  -4,600.00 14,000.00 -600.00 9,000.00  -5,600.00
151  FABRIC LIFT STRUCTURE
1300.0000 L.F. 21.0000 5.0000 ~76.19% 22.5000 7.14% 11.0000 _47.62%
27,300.00 6,500.00 -20,800.00 29,250.00 1,950.00 14,300.00 -13,000.00
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PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
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VERSION NO :5 WORK ORDER# : OL2000
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TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
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ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
152  BARK MULCH
14.5000 ACRE 15,500.0000 5,000.0000 _67.74% 8,200.0000 —47.10% 8,000.0000 -48.39%
224,750.00 72,500.00 -152,250.00 118,900.00 -105,850.00 116,000.00 -108,750.00
153  HABITAT STRUCTURE
22.0000 EACH 1,000.0000 1,000.0000 0.00% 900.0000 -10.00% 160.0000 ~84.00%
22,000.00 22,000.00 0.00 19,800.00  -2,200.00 3,520.00 -18,480.00
154  ROADSIDE PLANTING
L.S. ~70.89% -70.89% _73.53%
188,919.00 55,000.00 -133,919.00 55,000.00 -133,919.00 50,000.00 -138,919.00
TRAFFIC
155 CEMENT CONC. BARRIER CURB
11130.0000 L.F. 6.0000 13.0000 116.67% 5.0000 -16.67% 7.1000 18.33%
66,780.00 144,690.00  77,910.00 55,650.00 -11,130.00 79,023.00  12,243.00
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
23930.0000 L.F. 8.0000 13.0000 62.50 % 5.0000 -37.50% 7.1000 ~11.25%
191,440.00 311,090.00 119,650.00 119,650.00 -71,790.00 169,903.00 -21,537.00
157 EXTRUDED CURB
3870.0000 L.F. 2.0000 5.0000 150.00% 5.0000 150.00 % 5.0000 150.00%
7,740.00 19,350.00  11,610.00 19,350.00  11,610.00 19,350.00  11,610.00
158 TYPE C PRECAST TRAFFIC CURB
220.0000 L.F. 12.0000 18.0000 50.00 % 18.0000 50.00% 18.0000 50.00%
2,640.00 3,960.00 1,320.00 3,960.00 1,320.00 3,960.00 1,320.00
159 BEAM GUARDRAIL TYPE 1
926.0000 L.F. 10.0000 48.0000 380.00% 13.0000 30.00% 48.0000 380.00%
9,260.00 44,448.00  35,188.00 12,038.00 2,778.00 44,448.00  35,188.00
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
8.0000 EACH 900.0000 1,600.0000 77.78% 1,250.0000 38.89% 2,000.0000 122.22%
7,200.00 12,800.00 5,600.00 10,000.00 2,800.00 16,000.00 8,800.00
161 BEAM GUARDRAIL SRT TERMINAL
4.0000 EACH 1,900.0000 1,800.0000 -5.26% 1,850.0000 ~2.63% 2,000.0000 5.26%
7,600.00 7,200.00 -400.00 7.,400.00 -200.00 8,000.00 400.00
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TRAFFIC
162 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 500.0000 42.86% 475.0000 35.71% 400.0000 14.29%
1,400.00 2,000.00 600.00 1,900.00 500.00 1,600.00 200.00
163 PRECAST CONC. BARRIER TYPE TYPE 4
872.0000 L.F. 16.0000 30.0000 87.50% 26.0000 62.50 % 22.0000 37.50%
13,952.00 26,160.00  12,208.00 22,672.00 8,720.00 19,184.00 5,232.00
164 SINGLE SLOPE CONC. BARRIER
6011.0000 L.F. 57.0000 45.0000 _21.05% 40.0000 -29.82Y% 60.0000 5.26%
342,627.00 270,495.00 -72,132.00 240,440.00 -102,187.00 360,660.00  18,033.00
165 CAST-IN-PLACE CONC. BARRIER
3550.0000 L.F. 80.0000 82.0000 2.50% 95.0000 18.75% 90.0000 12.50%
284,000.00 291,100.00 7,100.00 337,250.00  53,250.00 319,500.00  35,500.00
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
22.0000 EACH 2,000.0000 2,500.0000 25.00 % 1,500.0000 -25.00% 3,000.0000 50.00 %
44.,000.00 55,000.00  11,000.00 33,000.00 -11,000.00 66,000.00  22,000.00
167 TEMPORARY CONC. BARRIER
29722.0000 L.F. 13.0000 20.0000 53.85% 15.0000 15.38% 11.5000 ~11.54%
386,386.00 594,440.00 208,054.00 445,830.00  59,444.00 341,803.00 -44,583.00
168 CONC. BARRIER BERM TYPE 1
9.0000 EACH 500.0000 1,000.0000 100.00% 550.0000 10.00% 285.0000 —43.00%
4,500.00 9,000.00 4,500.00 4,950.00 450.00 2,565.00 -1,935.00
169  TEMPORARY CONC. BARRIER BERM
9.0000 EACH 500.0000 1,000.0000 100.00% 550.0000 10.00% 285.0000 _43.00%
4,500.00 9,000.00 4,500.00 4,950.00 450.00 2,565.00  -1,935.00
170 RESETTING CONC. BARRIER
595000000 L.F. 4.0000 3.0000 -25.00% 2.7500 -31.25Y% 2.7500 _31.25%
238,000.00 178,500.00 -59,500.00 163,625.00 -74,375.00 163,625.00 -74,375.00
171 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,200.0000 7,000.0000 218.18% 4,000.0000 81.82% 4,000.0000 81.82%
6,600.00 21,000.00  14,400.00 12,000.00 5,400.00 12,000.00 5,400.00
172 PERMANENT IMPACT ATTENUATOR MODIFICATION
2.0000 EACH 10,000.0000 6,000.0000 ~40.00% 13,000.0000 30.00% 10,000.0000 0.00%
20,000.00 12,000.00  -8,000.00 26,000.00 6,000.00 20,000.00 0.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
173 PERMANENT IMPACT ATTENUATOR
4.0000 EACH 18,000.0000 20,000.0000 11.11% 28,000.0000 55.56 % 18,000.0000 0.00%
72,000.00 80,000.00 8,000.00 112,000.00  40,000.00 72,000.00 0.00
174 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
175 RESETTING IMPACT ATTENUATOR
5.0000 EACH 1,000.0000 2,000.0000 100.00% 1,000.0000 0.00% 1,000.0000 0.00%
5,000.00 10,000.00 5,000.00 5,000.00 0.00 5,000.00 0.00
176 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,000.0000 25,000.0000 400.00 % 20,000.0000 300.00% 45,000.0000 800.00 %
5,000.00 25,000.00  20,000.00 20,000.00  15,000.00 45,000.00  40,000.00
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
2000.0000 HR 14.0000 60.0000 328.57% 33.0000 135.71% 50.0000 257.14%
28,000.00 120,000.00  92,000.00 66,000.00  38,000.00 100,000.00  72,000.00
178 FLEXIBLE GUIDE POST
414.0000 EACH 20.0000 22.0000 10.00% 21.0000 5.00% 28.0000 40.00%
8,280.00 9,108.00 828.00 8,694 .00 414.00 11,592.00 3,312.00
179 PAINT STRIPE
92000.0000 L.F. 0.1000 0.1500 50.00 % 0.2000 100.00 % 0.1500 50.00 %
9,200.00 13,800.00 4,600.00 18,400.00 9,200.00 13,800.00 4,600.00
180 PLASTIC STRIPE
4180.0000 L.F. 1.0000 1.0000 0.00% 1.1000 10.00% 1.0000 0.00%
4,180.00 4,180.00 0.00 4,598.00 418.00 4,180.00 0.00
181 PLASTIC GORE STRIPE
22530.0000 L.F. 1.0000 1.5000 50.00 % 1.5000 50.00 % 1.5000 50.00 %
22,530.00 33,795.00  11,265.00 33,795.00  11,265.00 33,795.00  11,265.00
182 PLASTIC CROSSWALK STRIPE
3320.0000 S.F. 3.0000 2.5000 -16.67% 2.5000 -16.67% 2.5000 ~16.67%
9,960.00 8,300.00  -1,660.00 8,300.00  -1,660.00 8,300.00  -1,660.00
183 PLASTIC STOP BAR
790.0000 L.F. 3.5000 6.0000 71.43% 6.0000 71.43% 6.0000 71.43%
2,765.00 4,740.00 1,975.00 4,740.00 1,975.00 4,740.00 1,975.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
184 PLASTIC TRAFFIC ARROW
51.0000 EACH 40.0000 70.0000 75.00 % 70.0000 75.00 % 70.0000 75.00 %
2,040.00 3,570.00 1,530.00 3,570.00 1,530.00 3,570.00 1,530.00
185 RAISED PAVEMENT MARKER TYPE 1
119.5000 HUND 165.0000 220.0000 33.33% 225.0000 36.36% 225.0000 36.36%
19,717.50 26,290.00 6,572.50 26,887.50 7,170.00 26,887.50 7,170.00
186 RAISED PAVEMENT MARKER TYPE 2
51.0000 HUND 270.0000 320.0000 18.52% 325.0000 20.37% 325.0000 20.37%
13,770.00 16,320.00 2,550.00 16,575.00 2,805.00 16,575.00 2,805.00
187 TEMPORARY PAVEMENT MARKING
440030.0000 L.F. 0.1000 0.5000 400.00 % 0.3000 200.00 % 0.0500 -50.00%
44,003.00 220,015.00 176,012.00 132,009.00  88,006.00 22,001.50 -22,001.50
188 PERMANENT SIGNING
L.S. 10.24% 6.30% 10.24 %
127,000.00 140,000.00  13,000.00 135,000.00 8,000.00 140,000.00  13,000.00
189 SIGN BRIDGE NO. 1
L.S. -39.02% -39.02% _7.32%
82,000.00 50,000.00 -32,000.00 50,000.00 -32,000.00 76,000.00  -6,000.00
190 CANTILEVER SIGN STRUCTURE NO. 2
L.S. _23.33% -33.33% _23.33%
30,000.00 23,000.00 -7,000.00 20,000.00 -10,000.00 23,000.00  -7,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3
L.S. _23.33% -33.33% _23.33%
30,000.00 23,000.00  -7,000.00 20,000.00 -10,000.00 23,000.00  -7,000.00
192 CANTILEVER SIGN STRUCTURE NO. 4
L.S. ~16.67% -33.33% _23.33%
30,000.00 25,000.00 -5,000.00 20,000.00 -10,000.00 23,000.00  -7,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5
L.S. ~16.67% -33.33% _23.33%
30,000.00 25,000.00  -5,000.00 20,000.00 -10,000.00 23,000.00  -7,000.00
194 CANTILEVER SIGN STRUCTURE NO. 6
L.S. ~16.67% -33.33% _23.33%
30,000.00 25,000.00 -5,000.00 20,000.00 -10,000.00 23,000.00  -7,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
195 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 20.00 % 0.00%
5,000.00 5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.00
196 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 25.00% 50.00% 25.00 %
4,000.00 5,000.00 1,000.00 6,000.00 2,000.00 5,000.00 1,000.00
197 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 80.00% 30.00%
5,000.00 5,000.00 0.00 9,000.00 4,000.00 6,500.00 1,500.00
198 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 25.00% 50.00% 25.00 %
4,000.00 5,000.00 1,000.00 6,000.00 2,000.00 5,000.00 1,000.00
199 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 20.00 % 0.00%
5,000.00 5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.00
200 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 20.00 % 0.00%
5,000.00 5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.00
201 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 0.00% 0.00%
5,000.00 5,000.00 0.00 5,000.00 0.00 5,000.00 0.00
202 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. 0.00% 20.00 % 0.00%
5,000.00 5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.00
203 BRIDGE MOUNTED SIGN BRACKET NO.
L.S. _28.57% 28.57% ~7.14%
7,000.00 5,000.00 -2,000.00 9,000.00 2,000.00 6,500.00 -500.00
204  SIGN SUPPORT NO. 55
L.S. 0.00% 200.00 % 0.00%
1,000.00 1,000.00 0.00 3,000.00 2,000.00 1,000.00 0.00
205 SIGN SUPPORT NO. 56
L.S. 0.00% 200.00 % 0.00%
1,000.00 1,000.00 0.00 3,000.00 2,000.00 1,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy "SR 005 ————  4TH BIDDER —-—-mom  —mmmmm e 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
206 TEMPORARY ILLUMINATION SYSTEM
L.S. ~6.73% 11.67% 5.10%
380,600.00 355,000.00 -25,600.00 425,000.00  44,400.00 400,000.00  19,400.00
207 ILLUMINATION SYSTEM
L.S. _22.33% 31.07% 35.92%
515,000.00 400,000.00 -115,000.00 675,000.00 160,000.00 700,000.00 185,000.00
208  SC&DI SYSTEM
L.S. 14.03% 53.93% 36.83%
87,700.00 100,000.00  12,300.00 135,000.00  47,300.00 120,000.00  32,300.00
209  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. -87.00% -87.00% ~80.00%
100,000.00 13,000.00 -87,000.00 13,000.00 -87,000.00 20,000.00 -80,000.00
210  TRAFFIC SIGNAL SYSTEM
L.S. _26.66% 13.05% 7.67%
464,400.00 340,598.00 -123,802.00 525,000.00  60,600.00 500,000.00  35,600.00
211 CONDUIT PIPE 3 IN. DIAM.
685.0000 L.F. 15.0000 15.0000 0.00% 8.0000 —46_67% 10.0000 -33.33%
10,275.00 10,275.00 0.00 5,480.00  -4,795.00 6,850.00  -3,425.00
212 CONDUIT PIPE 4 IN. DIAM.
940.0000 L.F. 26.0000 20.0000 -23.08% 10.0000 -61.54% 15.0000 —42.31%
24,440.00 18,800.00  -5,640.00 9,400.00 -15,040.00 14,100.00 -10,340.00
213 CONDUIT PIPE 8 IN. DIAM.
1260.0000 L.F. 35.0000 27.0000 -22.86% 15.0000 -57.14% 30.0000 ~14.29%
44,100.00 34,020.00 -10,080.00 18,900.00 -25,200.00 37,800.00  -6,300.00
214 TRAFFIC SAFETY DRUM
441.0000 EACH 40.0000 50.0000 25.00 % 60.0000 50.00 % 60.0000 50.00 %
17,640.00 22,050.00 4,410.00 26,460.00 8,820.00 26,460.00 8,820.00
215 SEQUENTIAL ARROW SIGN
3000.0000 HR 4.0000 5.0000 25.00 % 4.0000 0.00% 6.5000 62.50 %
12,000.00 15,000.00 3,000.00 12,000.00 0.00 19,500.00 7.,500.00
216 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 15,000.0000 13,000.0000 ~13.33% 15,000.0000 0.00% 16,000.0000 6.67%
60,000.00 52,000.00 -8,000.00 60,000.00 0.00 64,000.00 4,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I ATH BIDDER  ------= ——omcem 5TH BIDDER  —-—--== —————m 6TH BIDDER  —-—--—-
TITLE :SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN  KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
TRAFFIC
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
36000.0000 HR 0.5000 7.0000  1,300.00% 2.0000 300.00 % 6.5000  1,200.00%
18,000.00 252,000.00  234,000.00 72,000.00  54,000.00 234,000.00 216,000.00
218 TYPE 111 BARRICADE
74.0000 EACH 175.0000 165.0000 -5.71% 100.0000 -42.86 % 100.0000 -42.86%
12,950.00 12,210.00 ~740.00 7,400.00  -5,550.00 7,400.00  -5,550.00
219 TRAFFIC CONTROL LABOR
11800.0000 HR 27.0000 40.0000 48.15% 35.0000 29.63% 35.0000 29.63%
318,600.00 472,000.00 153,400.00 413,000.00  94,400.00 413,000.00  94,400.00
220 TRAFFIC CONTROL VEHICLE
700.0000 DAY 50.0000 77.0000 54.00% 30.0000 -40.00% 80.0000 60.00 %
35,000.00 53,900.00  18,900.00 21,000.00 -14,000.00 56,000.00  21,000.00
221 TRAFFIC CONTROL SUPERVISOR
7000.0000 HR 35.0000 42.0000 20.00% 30.0000 -14.29% 1.0000 -97.14%
245,000.00 294,000.00  49,000.00 210,000.00  -35,000.00 7,000.00 -238,000.00
222 CONSTRUCTION SIGNS CLASS A
2030.0000 S.F. 12.0000 13.0000 8.33% 12.0000 0.00% 15.0000 25.00 %
24,360.00 26,390.00 2,030.00 24,360.00 0.00 30,450.00 6,090.00
OTHER ITEMS
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL
35560.0000 c.y. 3.0000 15.0000 400.00% 8.0000 166.67 % 12.0000 300.00 %
106,680.00 533,400.00 426,720.00 284,480.00 177,800.00 426,720.00  320,040.00
224 SHORING OR EXTRA EXCAVATION CLASS B
137410.0000 S.F. 0.5000 6.0000  1,100.00% 1.7500 250.00 % 0.5000 0.00%
68,705.00 824,460.00 755,755.00 240,467.50 171,762.50 68,705.00 0.00
225  SHORING FOR STAGED CONSTRUCTION
12620.0000 S.F. 8.0000 5.0000 -37.50% 12.0000 50.00% 1.0000 -87.50%
100,960.00 63,100.00 -37,860.00 151,440.00  50,480.00 12,620.00 -88,340.00
226 GRAVEL BACKFILL FOR DRAIN
1767.0000 c.y. 22.0000 30.0000 36.36% 25.0000 13.64% 42.0000 90.91%
38,874.00 53,010.00  14,136.00 44,175.00 5,301.00 74,214.00  35,340.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy "SR 005 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
227 WATER
5664.0000 MGAL 20.0000 30.0000 50.00 % 8.0000 -60.00% 30.0000 50.00 %
113,280.00 169,920.00  56,640.00 45,312.00 -67,968.00 169,920.00  56,640.00
228 CONC. CLASS 3000
32.1000 c.Y. 200.0000 100.0000 -50.00% 300.0000 50.00% 650.0000 225.00%
6,420.00 3,210.00  -3,210.00 9,630.00 3,210.00 20,865.00  14,445.00
229 PLUGGING EXISTING PIPE
3.0000 EACH 40.0000 200.0000 400.00 % 100.0000 150.00 % 180.0000 350.00 %
120.00 600.00 480.00 300.00 180.00 540.00 420.00
230 STRUCTURE SURVEYING
L.S. _4.46% -25.36% 150.79%
167,470.00 160,000.00  -7,470.00 125,000.00 -42,470.00 420,000.00 252,530.00
231 MONUMENT CASE AND COVER
14.0000 EACH 200.0000 500.0000 150.00% 350.0000 75.00 % 250.0000 25.00 %
2,800.00 7,000.00 4,200.00 4,900.00 2,100.00 3,500.00 700.00
232 ADJUST MONUMENT CASE AND COVER
L.S. 150.00% -85.00% 150.00 %
1,000.00 2,500.00 1,500.00 150.00 -850.00 2,500.00 1,500.00
233 CEMENT CONC. SIDEWALK
5403.0000 S.Y. 14.0000 21.0000 50.00 % 20.0000 42.86% 21.0000 50.00 %
75,642.00 113,463.00  37,821.00 108,060.00  32,418.00 113,463.00  37,821.00
234 CONC. SLOPE PROTECTION
2658.0000 S.Y. 30.0000 40.0000 33.33% 40.0000 33.33% 30.0000 0.00%
79,740.00 106,320.00  26,580.00 106,320.00  26,580.00 79,740.00 0.00
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION
317.0000 S.Y. 40.0000 60.0000 50.00 % 35.0000 -12.50% 30.0000 ~25.00%
12,680.00 19,020.00 6,340.00 11,095.00  -1,585.00 9,510.00  -3,170.00
236 CHAIN LINK FENCE TYPE 3
7110.0000 L.F. 8.5000 6.0000 -20.41% 6.0000 -29.41% 6.0000 _29.41%
60,435.00 42,660.00 -17,775.00 42,660.00 -17,775.00 42,660.00 -17,775.00
237  COATED CHAIN LINK FENCE TYPE 3
940.0000 L.F. 12.0000 12.0000 0.00% 7.0000 -41_67% 11.0000 -8.33%
11,280.00 11,280.00 0.00 6,580.00  -4,700.00 10,340.00 ~940.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
63.0000 EACH 120.0000 185.0000 54.17 % 200.0000 66.67 % 125.0000 4.17%
7,560.00 11,655.00 4,095.00 12,600.00 5,040.00 7,875.00 315.00
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
9.0000 EACH 240.0000 285.0000 18.75% 210.0000 -12.50% 250.0000 4.17%
2,160.00 2,565.00 405.00 1,890.00 -270.00 2,250.00 90.00
240 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 900.0000 ~10.00% 900.0000 ~10.00% 1,000.0000 0.00%
1,000.00 900.00 -100.00 900.00 -100.00 1,000.00 0.00
241  COATED DOUBLE 20 FT. CHAIN LINK GATE
2.0000 EACH 1,100.0000 1,300.0000 18.18% 1,200.0000 9.09% 2,000.0000 81.82%
2,200.00 2,600.00 400.00 2,400.00 200.00 4,000.00 1,800.00
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
200600000 c.Y. 7.5000 34.0000 353.33% 30.0000 300.00% 14.0000 86.67 %
150,450.00 682,040.00 531,590.00 601,800.00 451,350.00 280,840.00 130,390.00
243 ABANDON EXISTING MANHOLE
65.0000 EACH 350.0000 240.0000 -31.43% 200.0000 -42.86% 330.0000 -5.71%
22,750.00 15,600.00  -7,150.00 13,000.00  -9,750.00 21,450.00  -1,300.00
244 CONNECTION TO DRAINAGE STRUCTURE
9.0000 EACH 200.0000 80.0000 -60.00% 100.0000 -50.00% 400.0000 100.00 %
1,800.00 720.00  -1,080.00 900.00 -900.00 3,600.00 1,800.00
245 ADJUST MANHOLE
29.0000 EACH 400.0000 200.0000 -50.00% 650.0000 62.50 % 270.0000 -32.50%
11,600.00 5,800.00  -5,800.00 18,850.00 7,250.00 7,830.00 -3,770.00
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1
5.0000 EACH 1,750.0000 1,800.0000 2.86% 1,850.0000 5.71% 2,300.0000 31.43%
8,750.00 9,000.00 250.00 9,250.00 500.00 11,500.00 2,750.00
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3
7.0000 EACH 1,750.0000 1,800.0000 2.86% 1,750.0000 0.00% 1,800.0000 2.86%
12,250.00 12,600.00 350.00 12,250.00 0.00 12,600.00 350.00
248 MANHOLE 54 IN. DIAM. TYPE 1
2.0000 EACH 2,500.0000 2,200.0000 ~12.00% 2,750.0000 10.00% 3,000.0000 20.00%
5,000.00 4,400.00 -600.00 5,500.00 500.00 6,000.00 1,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
gé)E(éOZSTH STREET 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
249  MANHOLE 60 IN. DIAM. TYPE 1
2.0000 EACH 6,000.0000 2,200.0000 -63.33% 4,000.0000 -33.33% 4,000.0000 -33.33%
12,000.00 4,400.00  -7,600.00 8,000.00  -4,000.00 8,000.00  -4,000.00
250  MANHOLE 60 IN. DIAM. TYPE 3
1.0000 EACH 6,000.0000 2,200.0000 -63.33% 4,000.0000 -33.33% 4,000.0000 -33.33%
6,000.00 2,200.00  -3,800.00 4,000.00  -2,000.00 4,000.00  -2,000.00
251 MANHOLE 96 IN. DIAM. TYPE 2
2.0000 EACH 11,000.0000 2,200.0000 -80.00% 6,000.0000 _45.45Y 10,500.0000 -4.55Y%
22,000.00 4,400.00 -17,600.00 12,000.00  -10,000.00 21,000.00  -1,000.00
252 ADJUST CATCH BASIN
17.0000 EACH 250.0000 160.0000 -36.00% 200.0000 -20.00% 310.0000 24.00%
4,250.00 2,720.00  -1,530.00 3,400.00 -850.00 5,270.00 1,020.00
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
50.0000 EACH 300.0000 355.0000 18.33% 300.0000 0.00% 260.0000 -13.33%
15,000.00 17,750.00 2,750.00 15,000.00 0.00 13,000.00  -2,000.00
254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 37.14% 14.29% 357.14%
4,375.00 6,000.00 1,625.00 5,000.00 625.00 20,000.00  15,625.00
255  ADJUST VALVE BOX
L.S. 112.50% -90.63% 25.00 %
1,600.00 3,400.00 1,800.00 150.00  -1,450.00 2,000.00 400.00
256 FORCE ACCOUNT DETOUR MAINTENANCE
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
257 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
28,000.00 28,000.00 28,000.00 28,000.00
258 TRIMMING AND CLEANUP
L.S. 150.00% -25.00% 30.00%
20,000.00 50,000.00  30,000.00 15,000.00  -5,000.00 26,000.00 6,000.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
10.00 10.00 10.00 10.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy I 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
260 FIELD OFFICE BUILDING
L.S. _1.24% 75.00 % 10.00%
20,000.00 19,753.00 -247.00 35,000.00  15,000.00 22,000.00 2,000.00
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION
20.0000 S.Y. 4.0000 8.0000 100.00% 25.0000 525.00 % 10.0000 150.00 %
80.00 160.00 80.00 500.00 420.00 200.00 120.00
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
14220.0000 L.F. 3.5000 1.0000 ~71.43% 3.0000 -14.29% 2.0000 _42.86%
49,770.00 14,220.00 -35,550.00 42,660.00  -7,110.00 28,440.00 -21,330.00
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
24470.0000 S.Y. 1.0000 1.0000 0.00% 2.0000 100.00 % 1.5000 50.00%
24,470.00 24,470.00 0.00 48,940.00  24,470.00 36,705.00  12,235.00
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1110.0000 S.Y. 3.0000 1.0000 -66.67% 1.5000 -50.00% 5.0000 66.67 %
3,330.00 1,110.00  -2,220.00 1,665.00  -1,665.00 5,550.00 2,220.00
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
2500.0000 S.Y. 2.5000 1.0000 -60.00% 1.5000 -40.00% 5.0000 100.00 %
6,250.00 2,500.00 -3,750.00 3,750.00  -2,500.00 12,500.00 6,250.00
266 TEMPORARY GEOSYNTHETIC RETAINING WALL
38510.0000 S.F. 3.0000 3.0000 0.00% 4.7500 58.33% 11.0000 266.67 %
115,530.00 115,530.00 0.00 182,922.50  67,392.50 423,610.00 308,080.00
267 MAILBOX SUPPORT TYPE 1-S
10.0000 EACH 150.0000 200.0000 33.33% 230.0000 53.33% 200.0000 33.33%
1,500.00 2,000.00 500.00 2,300.00 800.00 2,000.00 500.00
268 MAILBOX SUPPORT TYPE 2
5.0000 EACH 200.0000 200.0000 0.00% 400.0000 100.00 % 250.0000 25.00 %
1,000.00 1,000.00 0.00 2,000.00 1,000.00 1,250.00 250.00
269  SOIL NAIL
483.0000 EACH 350.0000 600.0000 71.43% 525.0000 50.00% 370.0000 5.71%
169,050.00 289,800.00 120,750.00 253,575.00  84,525.00 178,710.00 9,660.00
270  REINFORCING MAT AND MESH
3460.0000 S.Y. 8.0000 7.0000 ~12.50% 32.0000 300.00% 10.0000 25.00 %
27,680.00 24,220.00 -3,460.00 110,720.00  83,040.00 34,600.00 6,920.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO : 1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
iy "SR 005 4TH BIDDER  ———mmmm  —mmmmem 5TH BIDDER  ——cmmoe  —mmmmee 6TH BIDDER  —————mm
TITLE 1SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JOINT VEN" KIEWIT PACIFIC CO.
BURNT BRIDGE CREEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
N.E. 78TH STREET
99%304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
271 VERIFICATION TEST
7.0000 EACH 1,500.0000 2,500.0000 66.67 % 1,600.0000 6.67% 1,500.0000 0.00%
10,500.00 17,500.00 7,000.00 11,200.00 700.00 10,500.00 0.00
272 NOISE BARRIER TYPE 11
47418.0000 S.F. 14.0000 13.0000 ~7.14% 17.0000 21.43% 18.0000 28.57%
663,852.00 616,434.00 -47,418.00 806,106.00 142,254.00 853,524.00 189,672.00
273  EXTRA SHAFT DEPTH FOR NOISE BARRIER
76.0000 L.F. 20.0000 40.0000 100.00% 125.0000 525.00 % 200.0000 900.00 %
1,520.00 3,040.00 1,520.00 9,500.00 7,980.00 15,200.00  13,680.00
274  NOISE BARRIER TYPE 14
21868.0000 S.F. 16.0000 14.0000 -12.50% 21.0000 31.25% 21.0000 31.25%
349,888.00 306,152.00 -43,736.00 459,228.00  109,340.00 459,228.00 109,340.00
275  RAILROAD REALIGNMENT
L.S. _47.57% -39.50% -39.50%
247,937.90 130,000.00 -117,937.90 150,000.00 -97,937.90 150,000.00 -97,937.90
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER
1.0000 EACH 1,200.0000 750.0000 -37.50% 2,500.0000 108.33% 3,000.0000 150.00 %
1,200.00 750.00 ~450.00 2,500.00 1,300.00 3,000.00 1,800.00
277  STRUCTURAL EARTH WALL - 95
3981.0000 S.F. 22.0000 15.0000 -31.82% 16.0000 —27.27% 15.0000 -31.82%
87,582.00 59,715.00 -27,867.00 63,696.00 -23,886.00 59,715.00 -27,867.00
278  STRUCTURAL EARTH WALL - 10S
1943.0000 S.F. 22.0000 17.0000 —22.73% 16.0000 —27.27% 15.0000 -31.82%
42,746.00 33,031.00 -9,715.00 31,088.00 -11,658.00 29,145.00 -13,601.00
279  STRUCTURAL EARTH WALL - 16S
4896.0000 S.F. 22.0000 15.0000 -31.82% 20.0000 -9.09% 15.0000 -31.82%
107,712.00 73,440.00 -34,272.00 97,920.00  -9,792.00 73,440.00 -34,272.00
280  STRUCTURAL EARTH WALL - 225
3195.0000 S.F. 22.0000 17.0000 —22.73% 18.0000 -18.18% 16.0000 _27.27%
70,290.00 54,315.00 -15,975.00 57,510.00 -12,780.00 51,120.00 -19,170.00
281  STRUCTURAL EARTH WALL - 2N
10620.0000 S.F. 22.0000 15.0000 -31.82% 17.0000 -22.73% 16.0000 _27.27%
233,640.00 159,300.00 -74,340.00 180,540.00 -53,100.00 169,920.00 -63,720.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
Y "SR 005 T e 4TH BIDDER  ————-o—  ——moee 5TH BIDDER  ——————= ——————- 6TH BIDDER  ——————-
TITLE ISR 5 BALFOUR BEATTY CONSTRUCTION,  F.E. WARD/ELTING, A JOINT VEN KIEWIT PACIFIC CO.
EUENTg%:DSEREEEEK TO 2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD
99X304 98661-7753
PROJECT WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 986681769
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
282  STRUCTURAL EARTH WALL - 3N
2480.0000 S.F. 22.0000 17.0000 -22.73% 25.0000 13.64% 20.0000 -9.09%
54,560.00 42,160.00 -12,400.00 62,000.00 7,440.00 49,600.00  -4,960.00
283  STRUCTURAL EARTH WALL - 4N
5980.0000 S.F. 22.0000 17.0000 -22.73% 24.0000 9.09% 18.0000 -18.18%
131,560.00 101,660.00 -29,900.00 143,520.00  11,960.00 107,640.00 -23,920.00
284  STRUCTURAL EARTH WALL - 5N
5710.0000 S.F. 22.0000 17.0000 -22.73% 24.0000 9.09% 18.0000 -18.18%
125,620.00 97,070.00 -28,550.00 137,040.00  11,420.00 102,780.00 -22,840.00
285  STRUCTURAL EARTH WALL - 6N
2790.0000 S.F. 22.0000 17.0000 -22.73% 26.0000 18.18% 21.0000 -4.55%
61,380.00 47,430.00 -13,950.00 72,540.00  11,160.00 58,590.00  -2,790.00
286  STRUCTURAL EARTH WALL - 7N
11600.0000 S.F. 22.0000 15.0000 -31.82% 17.0000 -22.73% 14.5000 -34.09%
255,200.00 174,000.00 -81,200.00 197,200.00 -58,000.00 168,200.00 -87,000.00
287  STRUCTURAL EARTH WALL - 8N
5330.0000 S.F. 22.0000 17.0000 -22.73% 17.0000 -22.73% 14.5000 -34.09%
117,260.00 90,610.00 -26,650.00 90,610.00 -26,650.00 77,285.00 -39,975.00
288  PEDESTRIAN HANDRAIL
296.0000 L.F. 20.0000 25.0000 25.00% 50.0000 150.00 % 60.0000 200.00 %
5,920.00 7,400.00 1,480.00 14,800.00 8,880.00 17,760.00  11,840.00
289  PEDESTRIAN RAILING
370.0000 L.F. 30.0000 60.0000 100.00 % 75.0000 150.00 % 65.0000 116.67 %
11,100.00 22,200.00  11,100.00 27,750.00  16,650.00 24,050.00  12,950.00
CONTRACT TOTAL $37,968,578.90 $43,527,879.00 14.64%  $44,437,965.25 17.04% $44,512,077.50 17.23%
BASE TOTAL $37,968,578.90 $43,527,879.00 14.64%  $44,437,965.25 17.04% $44,512,077.50 17.23%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARAT 10N
1 MOBILIZATION
L.S. 31.43%
3,500,000.00 4,600,000.00 1,100,000.00
2 CLEARING AND GRUBBING
33.1000 ACRE 1,500.0000 2,000.0000 33.33%
49,650.00 66,200.00  16,550.00
3 REMOVING DRAINAGE STRUCTURE
181.0000 EACH 160.0000 145.0000 -9.38%
28,960.00 26,245.00 -2,715.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 70.44%
32,270.00 55,000.00  22,730.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13
L.S. -61.29%
124,000.00 48,000.00 -76,000.00
6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15
L.S. -11.29%
124,000.00 110,000.00 -14,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16
L.S. 41.51%
53,000.00 75,000.00  22,000.00
8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17
L.S. -10.00%
50,000.00 45,000.00  -5,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18
L.S. 50.00 %
50,000.00 75,000.00  25,000.00
10 REMOVING CEMENT CONC. SIDEWALK
260.0000 S.Y. 4.0000 25.0000 525.00%
1,040.00 6,500.00 5,460.00

11 REMOVING CEMENT CONC. CURB
5750.0000 L.F. 3.0000 2.5000 -16.67%
17,250.00 14,375.00 -2,875.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT . WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARAT ION
12 REMOVING CEMENT CONC. GUTTER
2680.0000 L.F. 3.0000 7.5000 150.00 %
8,040.00 20,100.00  12,060.00
13 REMOVING ASPHALT CONC. PAVEMENT
27160.0000 S.Y. 2.0000 2.7500 37.50%
54,320.00 74,690.00  20,370.00
14 REMOVING ASPHALT CONC. CURB
390.0000 L.F. 1.5000 10.0000 566.67 %
585.00 3,900.00 3,315.00
15 REMOVING CONC. BARRIER
510.0000 L.F. 2.5000 15.0000 500.00%
1,275.00 7,650.00 6,375.00
16 REMOVING TRAFFIC CURB
130.0000 L.F. 2.0000 15.0000 650.00%
260.00 1,950.00 1,690.00
17 REMOVING BEAM GUARDRAIL
9390.0000 L.F. 2.0000 1.8500 -7.50%
18,780.00 17,371.50  -1,408.50
18 REMOVING BEAM GUARDRAIL ANCHOR
37.0000 EACH 175.0000 150.0000 -14.29%
6,475.00 5,550.00 -925.00
19 REMOVING PAINT STRIPE
95190.0000 L.F. 0.2500 0.4000 60.00%
23,797.50 38,076.00  14,278.50
20 REMOVING RAISED PAVEMENT MARKER
L.S. 138.10%
4,200.00 10,000.00 5,800.00

21 FORCE ACCOUNT REMOVING OBSTRUCTION
EST. 0.00%
74,000.00 74,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARAT ION
22 REMOVING CHAIN LINK FENCE
10030.0000 L.F. 1.0000 1.7500 75.00%
10,030.00 17,552.50 7,522.50
GRADING
23 ROADWAY EXCAVATION INCL. HAUL
257080.0000 C.Y. 3.5000 6.0000 71.43%
899,780.00 1,542,480.00 642,700.00
24 SELECT BORROW INCL. HAUL
3675.0000 c.Y. 10.0000 25.0000 150.00 %
36,750.00 91,875.00  55,125.00
25 GRAVEL BORROW INCL. HAUL
11100.0000 C.Y. 7.5000 25.0000 233.33%
83,250.00 277,500.00 194,250.00
26 EMBANKMENT COMPACTION
254160.0000 C.Y. 0.5000 1.0000 100.00 %
127,080.00 254,160.00 127,080.00
27 FORCE ACCOUNT FINAL CONTOURS
EST. 0.00%
15,000.00 15,000.00
28  POND EXCAVATION INCL. HAUL
19410.0000 C.Y. 4.0000 7.0000 75.00%
77,640.00 135,870.00  58,230.00
29  GEOSYNTHETIC REINFORCED SLOPE
18690.0000 S.F. 5.0000 7.2500 45.00%
93,450.00 135,502.50  42,052.50
DRAINAGE
30 CONCRETE INLET
63.0000 EACH 600.0000 800.0000 33.33%

37,800.00 50,400.00 12,600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % % BID CHECK REPORT * * *
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON :
CONTRACT NO : 005661 REGION NO  :4 : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
DRAINAGE
31 GRATE INLET TYPE 1 OR 2
8.0000 EACH 2,000.0000 1,800.0000 -10.00%
16,000.00 14,400.00  -1,600.00
32  CEMENT CONC. GUTTER
310.0000 L.F. 8.0000 15.0000 87.50%
2,480.00 4,650.00 2,170.00
33 HAND PLACED RIPRAP
285.0000 C.Y. 40.0000 45.0000 12.50%
11,400.00 12,825.00 1,425.00
34 LIGHT LOOSE RIPRAP
1278.0000 C.Y. 14.0000 80.0000 471.43%
17,892.00 102,240.00  84,348.00
35 UNDERDRAIN PIPE 6 IN. DIAM.
34160.0000 L.F. 4.2500 8.0000 88.24%
145,180.00 273,280.00 128,100.00
36 UNDERDRAIN PIPE 8 IN. DIAM.
660.0000 L.F. 6.0000 9.0000 50.00%
3,960.00 5,940.00 1,980.00
37 DRAIN PIPE 6 IN. DIAM.
1400.0000 L.F. 6.0000 7.0000 16.67%
8,400.00 9,800.00 1,400.00
38 DRAIN PIPE 8 IN. DIAM.
984.0000 L.F. 10.0000 9.0000 -10.00%
9,840.00 8,856.00 -984.00
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1102.0000 L.F. 20.0000 18.0000 -10.00%
22,040.00 19,836.00  -2,204.00
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.
255.0000 L.F. 70.0000 48.0000 -31.43%
17,850.00 12,240.00  -5,610.00
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION
185.0000 EACH 30.0000 300.0000 900.00%
5,550.00 55,500.00  49,950.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
DRAINAGE
42 CHECK VALVE 18 IN. DIAM.
1.0000 EACH 3,600.0000 6,000.0000 66.67%
3,600.00 6,000.00 2,400.00
43  TRENCH DRAIN
297.0000 L.F. 40.0000 110.0000 175.00 %
11,880.00 32,670.00  20,790.00
STORM SEWER
44 CATCH BASIN TYPE 1L
17.0000 EACH 825.0000 900.0000 9.09%
14,025.00 15,300.00 1,275.00
45 CATCH BASIN TYPE 1
116.0000 EACH 650.0000 925.0000 42.31%
75,400.00 107,300.00  31,900.00
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.
1.0000 EACH 2,500.0000 5,600.0000 124.00 %
2,500.00 5,600.00 3,100.00
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P
1.0000 EACH 1,000.0000 950.0000 -5.00%
1,000.00 950.00 -50.00
48 CATCH BASIN TYPE 2 48 IN. DIAM.
83.0000 EACH 1,300.0000 1,900.0000 46.15%
107,900.00 157,700.00  49,800.00
49 CATCH BASIN TYPE 2 54 IN. DIAM.
18.0000 EACH 1,700.0000 2,600.0000 52.94%
30,600.00 46,800.00  16,200.00
50 CATCH BASIN TYPE 2 72 IN. DIAM.
2.0000 EACH 2,400.0000 5,200.0000 116.67 %
4,800.00 10,400.00 5,600.00

51 TESTING STORM SEWER PIPE
35350.0000 L.F. 1.0000 1.0000 0.00%
35,350.00 35,350.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TINE: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# 2 0L2000
Y sk 00s T e 7TH BIDDER  —------
TITLE SR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
STORM SEWER
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.
70.0000 L.F. 13.0000 13.0000 0.00%
910.00 910.00 0.00
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
17795.0000 L.F. 16.0000 18.0000 12.50%
284,720.00 320,310.00  35,590.00
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.
1843.0000 L.F. 18.0000 20.0000 11.11%
33,174.00 36,860.00  3,686.00
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.
5569.0000 L.F. 20.0000 24.0000 20.00%
111,380.00 133,656.00  22,276.00
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.
1370.0000 L.F. 22.0000 32.0000 45.45%
30,140.00 43,840.00  13,700.00
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.
2435.0000 L.F. 25.0000 36.0000 44.00%
60,875.00 87,660.00  26,785.00
58 CL. Il REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
175.0000 L.F. 27.0000 24.0000 -11.11%
4,725.00 4,200.00 -525.00
59 CL. Il REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
2267.0000 L.F. 40.0000 45.0000 12.50%
90,680.00 102,015.00  11,335.00
60 CL. Il REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.
1455.0000 L.F. 50.0000 60.0000 20.00%
72,750.00 87,300.00  14,550.00
61 CL. Il REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.
411.0000 L.F. 75.0000 160.0000 113.33%
30,825.00 65,760.00  34,935.00
62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1218.0000 L.F. 28.0000 28.0000 0.00%
34,104.00 34,104.00 0.00



DOT_RGGBO1

PS&E JOB NO : 99X304
CONTRACT NO : 005661

REVISION NO :1
REGION NO 4

VERSION NO :5 WORK ORDER# : 0L2000
HWY : SR 005
TITLE :SR 5

BURNT BRIDGE CREEK TO
N.E. 78TH STREET

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

7TH BIDDER

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

BIDS OPENED ON
AWARDED ON

DATE: 06/08/1999
TIME: 13:49

: Jun 9 1999
: Jun 11 1999

99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
STORM SEWER
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.
316.0000 L.F. 50.0000 45.0000 -10.00%
15,800.00 14,220.00  -1,580.00
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.
15.0000 L.F. 60.0000 48.0000 -20.00%
900.00 720.00 -180.00
SANITARY SEWER
65 TESTING SEWER PIPE
444.0000 L.F. 1.5000 1.0000 -33.33%
666.00 444.00 -222.00
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.
444.0000 L.F. 35.0000 75.0000 114.29%
15,540.00 33,300.00  17,760.00
WATER LINES
67 BLOWOFF ASSEMBLY
2.0000 EACH 800.0000 800.0000 0.00%
1,600.00 1,600.00 0.00
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
250.0000 L.F. 50.0000 45.0000 -10.00%
12,500.00 11,250.00  -1,250.00
STRUCTURE
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL
28450.0000 c.v. 9.0000 13.0000 44.44%
256,050.00 369,850.00  113,800.00
70 SHORING OR EXTRA EXCAVATION CL. A
L.S. 49457 %
336,379.50 2,000,000.00 1,663,620.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
STRUCTURE
71 GRAVEL BACKFILL FOR WALL
13700.0000 C.Y. 8.0000 28.0000 250.00%
109,600.00 383,600.00 274,000.00
72 FURNISHING AND DRIVING CONCRETE TEST PILE
6.0000 EACH 4,000.0000 3,500.0000 -12.50%
24,000.00 21,000.00  -3,000.00
73  FURNISHING CONC. PILING 12 IN. DIAM.
2500.0000 L.F. 30.0000 45.0000 50.00%
75,000.00 112,500.00  37,500.00
74 FURNISHING CONC. PILING 24 IN. DIAM.
10400.0000 L.F. 30.0000 80.0000 166.67 %
312,000.00 832,000.00 520,000.00
75 DRIVING CONC. PILE 12 IN. DIAM.
71.0000 EACH 500.0000 580.0000 16.00%
35,500.00 41,180.00 5,680.00
76 DRIVING CONC. PILE 24 IN. DIAM.
220.0000 EACH 500.0000 620.0000 24.00%
110,000.00 136,400.00  26,400.00
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
2090.0000 LB. 1.0000 0.6000 -40.00%
2,090.00 1,254.00 -836.00
78 ST. REINF. BAR FOR BRIDGE
1080710.0000 LB. 0.4500 0.5000 11.11%
486,319.50 540,355.00  54,035.50
79 ST. REINF. BAR FOR RETAINING WALL
328790.0000 LB. 0.4500 0.4400 -2.22%
147,955.50 144,667.60  -3,287.90
80 ST. REINF. BAR FOR SHAFT
226050.0000 LB. 0.4500 0.4500 0.00%
101,722.50 101,722.50 0.00

81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1N
135000.0000 LB. 0.4500 0.5000 11.11%
60,750.00 67,500.00 6,750.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
STRUCTURE
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N
62000.0000 LB. 0.4500 0.5000 11.11%
27,900.00 31,000.00 3,100.00
83 CONC. CLASS 4000 FOR RETAINING WALL
4898.6000 C.Y. 350.0000 375.0000 7.14%
1,714,510.00 1,836,975.00 122,465.00
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N
1820.0000 C.Y. 350.0000 335.0000 -4.29%
637,000.00 609,700.00 -27,300.00
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N
830.0000 C.Y. 350.0000 345.0000 -1.43%
290,500.00 286,350.00  -4,150.00
86 CONC. CLASS 4000 FOR BRIDGE
5742.0000 C.Y. 350.0000 325.0000 -7.14%
2,009,700.00 1,866,150.00 -143,550.00
87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00%
-7.00 -7.00
88 FABRIC PAD BEARING - SUPERSTR.
56.0000 EACH 1,000.0000 1,265.0000 26.50%
56,000.00 70,840.00  14,840.00
89 ROCKER BEARING - SUPERSTR.
8.0000 EACH 5,000.0000 7,000.0000 40.00%
40,000.00 56,000.00  16,000.00
90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 63.04%
920,000.00 1,500,000.00 580,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15
L.S. 60.77%
1,244,000.00 2,000,000.00 756,000.00

92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17
L.S. 53.64%
371,000.00 570,000.00 199,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* % % BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SROOS T 7TH BIDDER  —————-
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY

BURNT BRIDGE CREEK TO
N.E. 78TH STREET

20210 142ND AVE NE

99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
STRUCTURE
93 SUPERSTRUCTURE DT LINE UTXING
L.S. 25.58%
215,000.00 270,000.00  55,000.00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S. 2.97%
2,525,000.00 2,600,000.00  75,000.00
95 ROADWAY DECK CCRR U"XING BRIDGE NO. 5/16
L.S. 0.00%
200,000.00 200,000.00 0.00
96 TRAFFIC BARRIER
8318.0000 L.F. 65.0000 75.0000 15.38%
540,670.00 623,850.00  83,180.00
97  CABLE RAIL FOR WALL 14S
167.0000 L.F. 35.0000 56.0000 60.00%
5,845.00 9,352.00  3,507.00
98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. -26.47%
34,000.00 25,000.00  -9,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE
L.S. 4.38%
958,000.00 1,000,000.00  42,000.00
100  TUNNEL WATERPROOFING
422.0000 s.Y. 100.0000 45.0000 -55.00%
42,200.00 18,990.00  -23,210.00
101 FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT
8.0000 L.F. 500.0000 300.0000 -40.00%
4,000.00 2,400.00  -1,600.00
102 PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT
1.0000 EACH 2,000.0000 1,000.0000 -50.00%
2,000.00 1,000.00  -1,000.00
103 SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. -80.00%

5,000.00

1,000.00 -4,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
STRUCTURE
104  MASONARY RETAINING WALL
76.0000 S.F. 30.0000 25.0000 -16.67%
2,280.00 1,900.00 -380.00
105 DT LINE TUNNEL
L.S. 5.77%
260,000.00 275,000.00  15,000.00
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL
1158.0000 C.Y. 250.0000 110.0000 -56.00%
289,500.00 127,380.00 -162,120.00
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT
56.0000 L.F. 500.0000 310.0000 -38.00%
28,000.00 17,360.00 -10,640.00
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT
4.0000 EACH 2,000.0000 1,500.0000 -25.00%
8,000.00 6,000.00 -2,000.00
109  SHORING OR EXTRA EXCAVATION CL. A FOR 10 DIAM. SH
L.S. 180.00 %
12,500.00 35,000.00  22,500.00
110  FURNISH AND PLACE TEMP. STEEL CASING FOR 9FT. DIAM
35.0000 L.F. 1,000.0000 1,000.0000 0.00%
35,000.00 35,000.00 0.00
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
24.0000 L.F. 500.0000 300.0000 -40.00%
12,000.00 7,200.00  -4,800.00
112  PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA
2.0000 EACH 2,000.0000 1,500.0000 -25.00%
4,000.00 3,000.00 -1,000.00
113  SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. 600.00%
5,000.00 35,000.00  30,000.00

114  CONCRETE CLASS 4000P FOR SHAFT
1075.0000 C.Y. 200.0000 170.0000 -15.00%
215,000.00 182,750.00 -32,250.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT . WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
STRUCTURE
115 CSL ACCESS TUBE
3840.0000 L.F. 2.5000 3.0000 20.00%
9,600.00 11,520.00 1,920.00
116  STAGE I SHOTCRETE FOR WALL 14
2341.0000 S.F. 10.0000 16.0000 60.00%
23,410.00 37,456.00  14,046.00
117  FINAL SHOTCRETE FACING FOR WALL 14
2973.0000 S.F. 15.0000 18.0000 20.00%
44,595.00 53,514.00 8,919.00
118  PREFABRICATED DRAINAGE MATERIAL
64.0000 S.Y. 10.0000 30.0000 200.00%
640.00 1,920.00 1,280.00
SURFACING
119 SHOULDER BALLAST
955.0000 TON 12.5000 15.0000 20.00%
11,937.50 14,325.00 2,387.50
120 CRUSHED SURFACING BASE COURSE
92790.0000 TON 8.5000 10.0000 17.65%
788,715.00 927,900.00 139,185.00
LIQUID ASPHALT
121 ASPHALT FOR TACK COAT
63.1000 TON 235.0000 500.0000 112.77%
14,828.50 31,550.00 16,721.50
122 ANTI-STRIPPING ADDITIVE
EST. 0.00%

36,300.00 36,300.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
ASPHALT TREATED BASE
123 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00%
0.00 0.00 0.00
CEMENT CONCRETE PAVEMENT
124 CEMENT CONC. APPROACH 3 DAY
656.0000 S.Y. 30.0000 48.0000 60.00%
19,680.00 31,488.00  11,808.00
125 BRIDGE APPROACH SLAB
1051.0000 S.Y. 140.0000 100.0000 -28.57%
147,140.00 105,100.00 -42,040.00
126  CONCRETE SLAB REPAIR
200.0000 S.Y. 100.0000 125.0000 25.00%
20,000.00 25,000.00 5,000.00
127  PLANING CEMENT CONC. PAVEMENT
903.0000 S.Y. 10.0000 9.6500 -3.50%
9,030.00 8,713.95 -316.05
128  IMPRINTED CONCRETE
1553.0000 S.Y. 36.0000 15.0000 -58.33%
55,908.00 23,295.00 -32,613.00
ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING
EST. 0.00%
32,570.00 32,570.00
130 PLANING BITUMINOUS PAVEMENT
17090.0000 S.Y. 4.0000 3.0500 -23.75%
68,360.00 52,124.50 -16,235.50

131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
1339.0000 TON 28.0000 40.0000 42.86%
37,492.00 53,560.00 16,068.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
132 ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22
10347 .0000 TON 28.0000 32.0000 14.29%
289,716.00 331,104.00  41,388.00
133 ASPHALT CONC. PAVEMENT CL. A PG 58-22
3219.0000 TON 29.0000 37.0000 27.59%
93,351.00 119,103.00  25,752.00
134 ASPHALT CONC. PAVEMENT CL. A PG 70-22
66473.0000 TON 30.0000 36.0000 20.00%
1,994,190.00 2,393,028.00 398,838.00
135 ASPHALT CONC. PAVEMENT CL. E PG 58-22
89874.0000 TON 27.0000 27.0000 0.00%
2,426,598.00 2,426,598.00 0.00
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%
108,930.00 108,930.00
137 COMPACTION PRICE ADJUSTMENT
CALC 0.00%
59,120.00 59,120.00
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE
1.9000 MI . 1,750.0000 5,000.0000 185.71%
3,325.00 9,500.00 6,175.00
139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00%
31,460.00 31,460.00
IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM
L.S. 71.87%
58,185.00 100,000.00  41,815.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
141 TOPSOIL TYPE B
34800.0000 C.Y. 7.0000 11.0000 57.14%
243,600.00 382,800.00 139,200.00
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A
25.1000 ACRE 1,200.0000 1,250.0000 4.17%
30,120.00 31,375.00 1,255.00
143  SEEDING & FERTILIZING - SEED MIX B
0.6000 ACRE 8,000.0000 6,470.0000 -19.13%
4,800.00 3,882.00 -918.00
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C
2.6000 ACRE 2,000.0000 1,500.0000 -25.00%
5,200.00 3,900.00  -1,300.00
145 EROSION CONTROL BLANKET
210.0000 S.Y. 4.0000 4.0000 0.00%
840.00 840.00 0.00
146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%
170,930.00 170,930.00
147 SOIL AMENDMENT
1100.0000 C.Y. 25.0000 20.0000 -20.00%
27,500.00 22,000.00 -5,500.00
148 NOXIOUS WEED CONTROL
EST. 0.00%
5,000.00 5,000.00
149 SOD INSTALLATION
5000.0000 S.Y. 6.2500 3.2500 -48.00%
31,250.00 16,250.00 -15,000.00
150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE
L.S. 173.97%
14,600.00 40,000.00  25,400.00

151 FABRIC LIFT STRUCTURE
1300.0000 L.F. 21.0000 7.0000 -66.67 %
27,300.00 9,100.00 -18,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
152  BARK MULCH
14.5000 ACRE 15,500.0000 8,000.0000 -48.39%
224,750.00 116,000.00 -108,750.00
153  HABITAT STRUCTURE
22.0000 EACH 1,000.0000 750.0000 -25.00%
22,000.00 16,500.00  -5,500.00
154  ROADSIDE PLANTING
L.S. ~T7.77%
188,919.00 42,000.00 -146,919.00
TRAFFIC
155 CEMENT CONC. BARRIER CURB
11130.0000 L.F. 6.0000 7.0000 16.67%
66,780.00 77,910.00  11,130.00
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
23930.0000 L.F. 8.0000 7.0000 -12.50%
191,440.00 167,510.00 -23,930.00
157 EXTRUDED CURB
3870.0000 L.F. 2.0000 5.0000 150.00 %
7,740.00 19,350.00  11,610.00
158 TYPE C PRECAST TRAFFIC CURB
220.0000 L.F. 12.0000 18.0000 50.00%
2,640.00 3,960.00 1,320.00
159 BEAM GUARDRAIL TYPE 1
926.0000 L.F. 10.0000 12.3000 23.00%
9,260.00 11,389.80 2,129.80
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
8.0000 EACH 900.0000 1,250.0000 38.89%
7,200.00 10,000.00 2,800.00
161 BEAM GUARDRAIL SRT TERMINAL
4.0000 EACH 1,900.0000 1,850.0000 -2.63%
7,600.00 7,400.00 -200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
162 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 465.0000 32.86%
1,400.00 1,860.00 460.00
163 PRECAST CONC. BARRIER TYPE TYPE 4
872.0000 L.F. 16.0000 22.0000 37.50%
13,952.00 19,184.00 5,232.00
164 SINGLE SLOPE CONC. BARRIER
6011.0000 L.F. 57.0000 50.0000 -12.28%
342,627.00 300,550.00 -42,077.00
165 CAST-IN-PLACE CONC. BARRIER
3550.0000 L.F. 80.0000 120.0000 50.00%
284,000.00 426,000.00 142,000.00
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
22.0000 EACH 2,000.0000 3,000.0000 50.00%
44,000.00 66,000.00  22,000.00
167 TEMPORARY CONC. BARRIER
29722.0000 L.F. 13.0000 12.0000 -7.69%
386,386.00 356,664.00 -29,722.00
168 CONC. BARRIER BERM TYPE 1
9.0000 EACH 500.0000 435.0000 -13.00%
4,500.00 3,915.00 -585.00
169  TEMPORARY CONC. BARRIER BERM
9.0000 EACH 500.0000 500.0000 0.00%
4,500.00 4,500.00 0.00
170 RESETTING CONC. BARRIER
59500.0000 L.F. 4.0000 2.5000 -37.50%
238,000.00 148,750.00 -89,250.00
171 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,200.0000 3,500.0000 59.09 %
6,600.00 10,500.00 3,900.00

172  PERMANENT IMPACT ATTENUATOR MODIFICATION
2.0000 EACH 10,000.0000 11,200.0000 12.00%
20,000.00 22,400.00 2,400.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
173 PERMANENT IMPACT ATTENUATOR
4.0000 EACH 18,000.0000 25,100.0000 39.44%
72,000.00 100,400.00  28,400.00
174 REPAIR IMPACT ATTENUATOR
EST. 0.00%
1.00 1.00
175 RESETTING IMPACT ATTENUATOR
5.0000 EACH 1,000.0000 1,000.0000 0.00%
5,000.00 5,000.00 0.00
176 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,000.0000 60,000.0000 1,100.00%
5,000.00 60,000.00  55,000.00
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
2000.0000 HR 14.0000 56.0000 300.00%
28,000.00 112,000.00  84,000.00
178 FLEXIBLE GUIDE POST
414.0000 EACH 20.0000 22.0000 10.00 %
8,280.00 9,108.00 828.00
179 PAINT STRIPE
92000.0000 L.F. 0.1000 0.1000 0.00%
9,200.00 9,200.00 0.00
180 PLASTIC STRIPE
4180.0000 L.F. 1.0000 1.0000 0.00%
4,180.00 4,180.00 0.00
181 PLASTIC GORE STRIPE
22530.0000 L.F. 1.0000 2.0000 100.00 %
22,530.00 45,060.00  22,530.00
182 PLASTIC CROSSWALK STRIPE
3320.0000 S.F. 3.0000 3.0000 0.00%
9,960.00 9,960.00 0.00

183 PLASTIC STOP BAR
790.0000 L.F. 3.5000 4.5000 28.57%
2,765.00 3,555.00 790.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
184 PLASTIC TRAFFIC ARROW
51.0000 EACH 40.0000 75.0000 87.50%
2,040.00 3,825.00 1,785.00
185 RAISED PAVEMENT MARKER TYPE 1
119.5000 HUND 165.0000 200.0000 21.21%
19,717.50 23,900.00 4,182.50
186 RAISED PAVEMENT MARKER TYPE 2
51.0000 HUND 270.0000 300.0000 11.11%
13,770.00 15,300.00 1,530.00
187 TEMPORARY PAVEMENT MARKING
440030.0000 L.F. 0.1000 0.3000 200.00%
44,003.00 132,009.00  88,006.00
188 PERMANENT SIGNING
L.S. -13.39%
127,000.00 110,000.00 -17,000.00
189 SIGN BRIDGE NO. 1
L.S. -48.78%
82,000.00 42,000.00 -40,000.00
190 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -36.67%
30,000.00 19,000.00 -11,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -36.67%
30,000.00 19,000.00 -11,000.00
192 CANTILEVER SIGN STRUCTURE NO. 4
L.S. -36.67%
30,000.00 19,000.00 -11,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5
L.S. -36.67%
30,000.00 19,000.00 -11,000.00

194 CANTILEVER SIGN STRUCTURE NO. 6
L.S. -36.67 %
30,000.00 19,000.00 -11,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : OL2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
EUENT72$;DSEREE$EK T0 20210 142ND AVE NE
99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
TRAFFIC
195 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -47.00%
5,000.00 2,650.00  -2,350.00
196 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. -33.75%
4,000.00 2,650.00  -1,350.00
197 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. 8.00%
5,000.00 5,400.00 400.00
198 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. 0.00%
4,000.00 4,000.00 0.00
199 BRIDGE MOUNTED SIGN BRACKET NO. 5
L.S. -30.00%
5,000.00 3,500.00  -1,500.00
200 BRIDGE MOUNTED SIGN BRACKET NO. 6
L.S. ~30.00%
5,000.00 3,500.00  -1,500.00
201 BRIDGE MOUNTED SIGN BRACKET NO. 7
L.S. -16.00%
5,000.00 4,200.00 -800.00
202 BRIDGE MOUNTED SIGN BRACKET NO. 8
L.S. ~24.00%
5,000.00 3,800.00  -1,200.00
203 BRIDGE MOUNTED SIGN BRACKET NO. 9
L.S. -14.29%
7,000.00 6,000.00  -1,000.00
204 SIGN SUPPORT NO. 55
L.S. 280.00%
1,000.00 3,800.00  2,800.00
205  SIGN SUPPORT NO. 56
L.S. 300.00%
1,000.00 4,000.00  3,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TINE: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# 2 0L2000
Y sk 00s T e 7TH BIDDER  —------
TITLE SR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
TRAFFIC
206 TEMPORARY ILLUMINATION SYSTEM
L.S. -5.41%
380,600.00 360,000.00  -20,600.00
207 ILLUMINATION SYSTEM
L.S. 22.33%
515,000.00 630,000.00  115,000.00
208  SC&DI SYSTEM
L.S. 36.83%
87,700.00 120,000.00  32,300.00
209  TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S. -90.00%
100,000.00 10,000.00  -90,000.00
210  TRAFFIC SIGNAL SYSTEM
L.S. 5.51%
464,400.00 490,000.00  25,600.00
211 CONDUIT PIPE 3 IN. DIAN.
685.0000 L.F. 15.0000 10.0000 -33.33%
10,275.00 6,850.00  -3,425.00
212 CONDUIT PIPE 4 IN. DIAM.
940.0000 L.F. 26.0000 14.0000 -46.15%
24,440.00 13,160.00 -11,280.00
213 CONDUIT PIPE 8 IN. DIAM.
1260.0000 L.F. 35.0000 20.0000 -42.86%
44,100.00 25,200.00  -18,900.00
214 TRAFFIC SAFETY DRUM
441.0000 EACH 40.0000 95.0000 137.50%
17,640.00 41,895.00  24,255.00
215 SEQUENTIAL ARROW SIGN
3000.0000 HR 4.0000 4.0000 0.00%
12,000.00 12,000.00 0.00
216 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 15,000.0000 15,000.0000 0.00%
60,000.00 60,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
36000.0000 HR 0.5000 0.2500 -50.00%
18,000.00 9,000.00  -9,000.00
218 TYPE 111 BARRICADE
74.0000 EACH 175.0000 135.0000 -22.86%
12,950.00 9,990.00  -2,960.00
219 TRAFFIC CONTROL LABOR
11800.0000 HR 27.0000 29.0000 7.41%
318,600.00 342,200.00  23,600.00
220 TRAFFIC CONTROL VEHICLE
700.0000 DAY 50.0000 35.0000 -30.00%
35,000.00 24,500.00 -10,500.00
221 TRAFFIC CONTROL SUPERVISOR
7000.0000 HR 35.0000 35.0000 0.00%
245,000.00 245,000.00 0.00
222 CONSTRUCTION SIGNS CLASS A
2030.0000 S.F. 12.0000 35.0000 191.67 %
24,360.00 71,050.00  46,690.00
OTHER ITEMS
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL
35560.0000 C.Y. 3.0000 7.3000 143.33%
106,680.00 259,588.00 152,908.00
224 SHORING OR EXTRA EXCAVATION CLASS B
137410.0000 S.F. 0.5000 0.1500 -70.00%
68,705.00 20,611.50 -48,093.50
225  SHORING FOR STAGED CONSTRUCTION
12620.0000 S.F. 8.0000 6.5000 -18.75%
100,960.00 82,030.00 -18,930.00

226 GRAVEL BACKFILL FOR DRAIN
1767.0000 C.Y. 22.0000 17.0000 -22.73%
38,874.00 30,039.00 -8,835.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* * * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
Y sk 00s T e 7TH BIDDER  ——---—-
TITLE 1SR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
OTHER ITEMS
227 WATER
5664 .0000 mGAL 20.0000 12.0000 -40.00%
113,280.00 67,968.00 -45,312.00
228 CONC. CLASS 3000
32.1000 C.Y. 200.0000 700.0000 250.00%
6,420.00 22,470.00  16,050.00
229 PLUGGING EXISTING PIPE
3.0000 EACH 40.0000 250.0000 525.00%
120.00 750.00 630.00
230 STRUCTURE SURVEYING
L.S. -10.43%
167,470.00 150,000.00 -17,470.00
231 MONUMENT CASE AND COVER
14.0000 EACH 200.0000 300.0000 50.00%
2,800.00 4,200.00  1,400.00
232 ADJUST MONUMENT CASE AND COVER
L.S. -80.00%
1,000.00 200.00 -800.00
233 CEMENT CONC. SIDEWALK
5403.0000 S.Y. 14.0000 22.0000 57.14%
75,642.00 118,866.00  43,224.00
234 CONC. SLOPE PROTECTION
2658.0000 S.Y. 30.0000 43.5000 45.00 %
79,740.00 115,623.00  35,883.00
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION
317.0000 S.Y. 40.0000 89.0000 122.50%
12,680.00 28,213.00  15,533.00
236 CHAIN LINK FENCE TYPE 3
7110.0000 L.F. 8.5000 5.7500 -32.35%
60,435.00 40,882.50 -19,552.50
237  COATED CHAIN LINK FENCE TYPE 3
940.0000 L.F. 12.0000 10.2500 -14.58%
11,280.00 9,635.00  -1,645.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* * * BID CHECK REPORT * * * TIME: 13:49
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  :4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
63.0000 EACH 120.0000 118.5000 -1.25%
7,560.00 7,465.50 -94.50
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
9.0000 EACH 240.0000 218.0000 -9.17%
2,160.00 1,962.00 -198.00
240 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 1,300.0000 30.00%
1,000.00 1,300.00 300.00
241  COATED DOUBLE 20 FT. CHAIN LINK GATE
2.0000 EACH 1,100.0000 1,650.0000 50.00%
2,200.00 3,300.00 1,100.00
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
20060.0000 C.Y. 7.5000 19.0000 153.33%
150,450.00 381,140.00 230,690.00
243 ABANDON EXISTING MANHOLE
65.0000 EACH 350.0000 250.0000 -28.57%
22,750.00 16,250.00  -6,500.00
244 CONNECTION TO DRAINAGE STRUCTURE
9.0000 EACH 200.0000 200.0000 0.00%
1,800.00 1,800.00 0.00
245 ADJUST MANHOLE
29.0000 EACH 400.0000 300.0000 -25.00%
11,600.00 8,700.00  -2,900.00
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1
5.0000 EACH 1,750.0000 2,700.0000 54.29%
8,750.00 13,500.00 4,750.00
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3
7.0000 EACH 1,750.0000 2,000.0000 14.29%
12,250.00 14,000.00 1,750.00

248 MANHOLE 54 IN. DIAM. TYPE 1
2.0000 EACH 2,500.0000 4,900.0000 96.00%
5,000.00 9,800.00 4,800.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % % BID CHECK REPORT * * *
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON :
CONTRACT NO : 005661 REGION NO  :4 : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
249  MANHOLE 60 IN. DIAM. TYPE 1
2.0000 EACH 6,000.0000 6,000.0000 0.00%
12,000.00 12,000.00 0.00
250  MANHOLE 60 IN. DIAM. TYPE 3
1.0000 EACH 6,000.0000 7,500.0000 25.00%
6,000.00 7,500.00 1,500.00
251 MANHOLE 96 IN. DIAM. TYPE 2
2.0000 EACH 11,000.0000 13,000.0000 18.18%
22,000.00 26,000.00 4,000.00
252 ADJUST CATCH BASIN
17.0000 EACH 250.0000 350.0000 40.00%
4,250.00 5,950.00 1,700.00
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
50.0000 EACH 300.0000 215.0000 -28.33%
15,000.00 10,750.00  -4,250.00
254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 128.57 %
4,375.00 10,000.00 5,625.00
255  ADJUST VALVE BOX
L.S. -78.13%
1,600.00 350.00 -1,250.00
256 FORCE ACCOUNT DETOUR MAINTENANCE
EST. 0.00%
20,000.00 20,000.00
257 ROADSIDE CLEANUP
EST. 0.00%
28,000.00 28,000.00
258 TRIMMING AND CLEANUP
L.S. 0.00%
20,000.00 20,000.00 0.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
10.00 10.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999
* % % BID CHECK REPORT * * *
PS&E JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON :
CONTRACT NO : 005661 REGION NO  :4 : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 T 7TH BIDDER  —=—=---
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
BURNT BRIDGE CREEK TO 20210 142ND AVE NE
N.E. 78TH STREET
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S)  : CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
260 FIELD OFFICE BUILDING
L.S. 125.00%
20,000.00 45,000.00  25,000.00
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION
20.0000 S.Y. 4.0000 100.0000  2,400.00 %
80.00 2,000.00 1,920.00
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
14220.0000 L.F. 3.5000 4.5000 28.57%
49,770.00 63,990.00  14,220.00
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
24470.0000 S.Y. 1.0000 2.5000 150.00 %
24,470.00 61,175.00  36,705.00
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1110.0000 S.Y. 3.0000 2.7500 -8.33%
3,330.00 3,052.50 -277.50
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
2500.0000 S.Y. 2.5000 3.5000 40.00%
6,250.00 8,750.00 2,500.00
266 TEMPORARY GEOSYNTHETIC RETAINING WALL
38510.0000 S.F. 3.0000 6.5000 116.67%
115,530.00 250,315.00 134,785.00
267 MAILBOX SUPPORT TYPE 1-S
10.0000 EACH 150.0000 100.0000 -33.33%
1,500.00 1,000.00 -500.00
268 MAILBOX SUPPORT TYPE 2
5.0000 EACH 200.0000 250.0000 25.00%
1,000.00 1,250.00 250.00
269  SOIL NAIL
483.0000 EACH 350.0000 850.0000 142.86%
169,050.00 410,550.00 241,500.00
270  REINFORCING MAT AND MESH
3460.0000 S.Y. 8.0000 14.0000 75.00%
27,680.00 48,440.00  20,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 06/08/1999
TIME: 13:49

DOT_RGGBO1

BIDS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

PS&E JOB NO : 99X304
CONTRACT NO : 005661
VERSION NO :5

HWY : SR 005

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET

REVISION NO :1
REGION NO  :4

WORK ORDER# : OL2000

——————— 7TH BIDDER  ———————
MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

99X304 98072
PROJECT WOODINVILLE ~ WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF.
OTHER ITEMS
271 VERIFICATION TEST
7.0000 EACH 1,500.0000 1,500.0000 0.00%
10,500.00 10,500.00 0.00
272 NOISE BARRIER TYPE 11
47418.0000 S.F. 14.0000 15.6000 11.43%
663,852.00 739,720.80  75,868.80
273 EXTRA SHAFT DEPTH FOR NOISE BARRIER
76.0000 L.F. 20.0000 46.3000 131.50%
1,520.00 3,518.80  1,998.80
274 NOISE BARRIER TYPE 14
21868.0000 S.F. 16.0000 19.0000 18.75%
349,888.00 415,492.00  65,604.00
275  RAILROAD REALIGNMENT
L.S. -49.58%
247,937.90 125,000.00 -122,937.90
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER
1.0000 EACH 1,200.0000 1,725.0000 43.75%
1,200.00 1,725.00 525.00
277  STRUCTURAL EARTH WALL - 9S
3981.0000 S.F. 22.0000 16.0000 -27.27%
87,582.00 63,696.00 -23,886.00
278  STRUCTURAL EARTH WALL - 108
1943.0000 S.F. 22.0000 16.0000 -27.27%
42,746.00 31,088.00 -11,658.00
279  STRUCTURAL EARTH WALL - 16S
4896.0000 S.F. 22.0000 25.0000 13.64%
107,712.00 122,400.00  14,688.00
280  STRUCTURAL EARTH WALL - 225
3195.0000 S.F. 22.0000 17.0000 -22.73%
70,290.00 54,315.00 -15,975.00
281  STRUCTURAL EARTH WALL - 2N
10620.0000 S.F. 22.0000 17.0000 -22.73%
233,640.00 180,540.00  -53,100.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/08/1999

* % * BID CHECK REPORT * * * TIME: 13:49
PSZE JOB NO : 99X304 REVISION NO :1 BIDS OPENED ON : Jun 9 1999
CONTRACT NO : 005661 REGION NO  : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HIY ‘005 T e 7TH BIDDER  —————ee
TITLE ISR 5 MOWAT CONSTRUCTION COMPANY
EUENT72$;DSEREE$EK TO 20210 142ND AVE NE
99X304 98072
PROJECT WOODINVILLE WA 980721330
COUNTY(S) - CLARK CONTRACTOR NUMBER : NO
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
282  STRUCTURAL EARTH WALL - 3N
2480.0000 S.F. 22.0000 23.0000 4.55%
54,560.00 57,040.00 2,480.00
283  STRUCTURAL EARTH WALL - 4N
5980.0000 S.F. 22.0000 20.0000 ~9.09%
131,560.00 119,600.00 -11,960.00
284  STRUCTURAL EARTH WALL - 5N
5710.0000 S.F. 22.0000 20.0000 -9.09%
125,620.00 114,200.00 -11,420.00
285  STRUCTURAL EARTH WALL - 6N
2790.0000 S.F. 22.0000 23.0000 4.55%
61,380.00 64,170.00 2,790.00
286  STRUCTURAL EARTH WALL - 7N
11600.0000 S.F. 22.0000 16.0000 —27.27%
255,200.00 185,600.00 -69,600.00
287  STRUCTURAL EARTH WALL - 8N
5330.0000 S.F. 22.0000 16.0000 _27.27%
117,260.00 85,280.00 -31,980.00
288  PEDESTRIAN HANDRAIL
296.0000 L.F. 20.0000 55.0000 175.00%
5,920.00 16,280.00  10,360.00
289  PEDESTRIAN RAILING
370.0000 L.F. 30.0000 65.0000 116.67%
11,100.00 24,050.00  12,950.00
CONTRACT TOTAL $37,968,578.90 $46,565,986.45 22.64%

BASE TOTAL $37,968,578.90 $46,565,986.45 22.64%




